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                                                            CHECK LIST PAGE 1 OF 2 

                          US ARMY ENGINEER DISTRICT, NEW YORK 
 
                        INVITATION FOR BID NO. DACW51-02-B-0002 
 
                                            CHECK LIST FOR BIDDERS 
 
 
ATTACHED IS IFB NO. DACW51-02-B-0002 
Maintenance Dredging and Disposition of Dredged Material from Arthur Kill Reach of 
the New York and New Jersey Channels 
 
ALL INFORMATION REQUIRED BY THE TERMS OF THIS SOLICITATION 
MUST BE FURNISHED.  MISTAKES OR OMISSIONS MAY RENDER YOUR BID 
INELIGIBLE FOR AWARD.  IMPORTANT ITEMS FOR YOU TO CHECK ARE 
INCLUDED IN BUT NOT LIMITED TO THOSE LISTED BELOW.  THIS 
INFORMATION IS FURNISHED ONLY TO ASSIST YOU IN SUBMITTING A 
PROPER BID. 
 
__HAVE YOU ACKNOWLEDGED ALL AMENDMENTS? 
 
__HAVE YOU COMPLETED THE “REPRESENTATIONS AND CERTIFICATIONS” 
    (SECTION 00600) PORTION OF THE SOLICITATION? 
 
__IS YOUR DUNS NUMBER LISTED ON THE STANDARD FORM 1442? 
 
__IS YOUR BID PROPERLY SIGNED? 
 
__A BID BOND IS REQUIRED.  HAS YOUR SURETY PROVIDED YOU WITH A    
    BID BOND ON STANDARD FORM 24 OR A SIMILAR FORM CONTAINING  
    THE SAME LANGUAGE AS A STANDARD FORM 24? 
 
__IS YOUR BID GUARANTEE IN THE PROPER AMOUNT? 
 
__IS YOUR BID GUARANTEE PROPERLY SIGNED BY BOTH THE BIDDER AND  
    SURETY AND ARE ALL REQUIRED SEALS AFFIXED? 
 
__IS THE NAME IN WHICH YOU SUBMITTED THE BID THE SAME ON YOUR  
    BID AS ON THE BID BOND? 
 
__IS YOUR BID BOND INCLUDED WITH YOUR BID?  (A LATE BID  
    GUARANTEE IS TREATED THE SAME AS A LATE BID) 
 
__HAVE YOU ENSURED THAT YOU HAVE NOT RESTRICTED YOUR BID BY 
    ALTERING THE PROVISIONS OF THE SOLICITATION? 
 
 



 

                                                            CHECK LIST PAGE 2 OF 2 

_ 
 
 
_WHEN REQUIRED, HAVE YOU ENTERED A UNIT PRICE FOR EACH BID  
     ITEM?  (THE SOLICITATION SPECIFICALLY STATES WHEN THIS IS  
     NECESSARY.) 
 
__ARE DECIMALS IN YOUR PRICES IN THE PROPER PLACE?  ARE YOUR  
    FIGURES LEGIBLE? 
 
__IF YOU HAVE MADE ERASURES OR CORRECTIONS ON YOUR BID, ARE 
    THEY INITIALED BY THE PERSON SIGNING THE BID? 
 
__DOES THE ENVELOPE CONTAINING YOUR BID PROPERLY IDENTIFY 
    THAT IT ISA SEALED BID AND DOES IT CONTAIN THE CORRECT  
    SOLICITATION NUMBER AND BID OPENING TIME? 
 
__WILL YOUR BID ARRIVE ON TIME?  (SEE PARAGRAPH ENTITLED “LATE 
    SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS” IN THE 
    INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, SECTION 00100  
    OF THE SOLICITATION.)   
 
    NOTE:  THERE ARE INCREASED SECURITY MEASURES AT JACOB K.  
    JAVITS FEDERAL BUILDING, 26 FEDERAL PLAZA THAT MAY AFFECT THE  
    TIME IT TAKES TO ENTER THE BUILDING.  BIDDERS IS RESPONSIBLE TO  
    ENSURE THAT ITS BID IS SUBMITTED TIMELY.   
   
 
 
 
 



 

COVER SHEET 

IFB NO.  DACW51-02-B-0002 
 

NEW YORK DISTRICT 
CORPS OF ENGINEERS 

NEW YORK, NEW YORK 10278-0090 
INVITATION FOR BIDS  

FOR  
 MAINTENANCE DREDGING AND DISPOSITION  

OF DREDGED MATERIAL FROM  
ARTHUR KILL REACH OF THE  

NEW YORK AND NEW JERSEY CHANNELS 
 
 

1. Attached is INVITATION FOR BIDS (IFB) NO. DACW51-02-B-0002 
 
2. BIDS MUST SET FORTH full, accurate, and complete information as requested by 

this Invitation for Bids, including attachments.  The penalty for making false 
statements in bids is prescribed in Title 18, United States Code, Section 1001. 

 
3. SUBMISSION OF BIDS: Complete details concerning proper submission of bids are 

contained in the INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 
(Section 00100). 

 
4. Note the REQUIREMENT FOR AFFIRMATIVE ACTION of the EQUAL 

OPPORTUNITY clause as it applies to the contract resulting from this solicitation. 
(See paragraph NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPURTUNITY in Section 00100 of this IFB.) 

 
5. REPRESENTATIONS AND CERTIFICATIONS- SECTION 00600 

Bidders and Offerors are required to complete the REPRESENTATIONS AND 
CERTIFICATIONS and submit them with their bids.  

 
6. THIS IS A CIVIL WORKS PROGRAM PROCUREMENT AND IS NOT FUNDED 

BY THE DEPARTMENT OF DEFENSE.  BUY AMERICAN ACT – 
CONSTRUCTION MATERIALS (MAY 1993) IN ACCORDANCE WITH FAR 
52.225-5 APPLIES. 

 
7. THIS PROJECT IS NOT A SMALL BUSINESS SET-ASIDE. 
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W16ROE-1323-3643

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to incorporated as follows FOR STEP-TWO SEALED BID:

1) Standard Form 1442, and Section 00010, "Bidding Schedule"
2) Section 00100, 00600, 00700 "Contract Clauses"
3) Section 00800, 00900, 01355, 01451, see attached of this document.
4) BIDS ARE DUE ON 11 October 2002 11:00 AM.
5) All bidders must acknowledged receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods; in the space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below.  FAILURE TO
 ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECFIEID MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
 LATE BID. LATE MODIFICATIONS OF BID OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 1

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 26-Sep-2002

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW51-02-B-0002

X 9B. DATED (SEE ITEM 11)
13-Sep-2002

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0007

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

26-Sep-2002

CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:  CENAN-CT  ROOM 1843
26 FEDERAL PLAZA (DACW51)
NEW YORK NY 10278-0090

DACW51 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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W16ROE-1323-3643

Maintenance Dredging and Disposition of Dredged Material from Arthur Kill Reach of New York and New Jersey Channels, Federal Navigation Channel

THIS IS STEP TWO SOLICITATION PROVISION

NOTE:  THIS IS A TWO STEP SOLICITATION.  STEP ONE REQUIREMENTS IS RESTRICTED TO TECHNICAL PROPOSALS ONLY.    STEP TWO OF
 THE SOLICITATION SHALL INCLUDE PRICED PROPOSALS FROM THOSE BIDDERS THAT HAVE BEEN DETERMINED TO BE ACCEPTABLE FROM
 STEP ONE OF THIS SOLICITATION.

X

JACQUELINE  DALY 212-264-9069

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

13-Sep-2002

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______5 calendar days and complete it within _______22 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________2 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________30 Sep 2002 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______180 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:  CENAN-CT  ROOM 1843
26 FEDERAL PLAZA (DACW51)
NEW YORK NY 10278-0090

DACW51

PAGE OF PAGES

1 OF 40

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

11:00 AM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(212)264-3013FAX:TEL:(212)264- TEL: FAX:

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Mobilization and Demobilization 

FFP 
PURCHASE REQUEST NUMBER: W16ROE-1323-3643 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  45,000 Cubic Yard   
 Dredging, Processing, Transportation and 

FFP 
Placement - basis work (sheets 6, 14 and 16 of the contract drawings)          Removal 
of material except ledge rock lying above the plane of minus 35 feet below mean low 
water plus 1 foot allowable overdepth from the Federal Naviogation Channel as 
shown on the contract drawings, File #1225 (pages 1A, 1B, and 1-18) and placement 
of dredged material at an approved/permitted upland disposal site furnished by the 
contractor. 
  

 

   
 $                       
 
 NET AMT  
 
    

               
FOB:  Destination 
 
TOTAL BASE BID ITEMS 0001 AND 0002-----------------------------------------------$________________________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  8,125 Cubic Yard   
OPTION OPTION #1 

FFP 
Dredging Processing, Transportation and Placement    -    Removal of material 
except ledge rock lying above the plane of minus 35 feet below mean low water plus 
1 foot allowable overdepth from the Federal Navigation Channel as shown on the 
contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged 
material at an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  7,610 Cubic Yard   
OPTION OPTION #2 

FFP 
Dredging, Processing, Transportation and Placement   -   Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract  
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material 

 

at an approved/permitted upland disposal site furnished by the contractor    

 $                       
  NET AMT 

 

 
   

 
               
FOB:  Destination 
 
 
 

cenan-op 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  3,795 Cubic 

Centimeter 
  

OPTION OPTION #3 
FFP 
Dredging, Processing, Transportation and Placement   -    Removal of material 
except ledge rock lying above the plane of minus 35 feet below mean low water plus 
1 foot allowable overdepth from the Federal Navigation Channel as shown on the 
contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged 
material at an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                      
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  40,765 Cubic Yard   
OPTION OPTION #4 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B, and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                      
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  42,470 Cubic Yard   
OPTION OPTION #5 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                        
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  2,610 Cubic Yard   
OPTION OPTION #6 

FFP 
Dredging, Processing, Transportation and Placement  -- Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  3,675 Cubic Yard   
OPTION OPTION #7 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1,245 Cubic Yard   
OPTION OPTION #8 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                      
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  6,170 Cubic Yard   
OPTION OPTION #9 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet bleow mean low water plus 1 foot 
allowable overdepth from the Federla Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                      
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  6,085 Cubic Yard   
OPTION OPTION #10 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  2,465 Cubic Yard   
OPTION OPTION #11 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                       
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  5,650 Cubic Yard   
OPTION OPTION #12 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet bleow mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  15,820 Cubic Yard   
OPTION OPTION #13 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  7,235 Cubic Yard   
OPTION OPTION #14 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                        
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  3,360 Cubic Yard   
OPTION OPTION #15 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material except 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal  Navigation Channel as shown on the 
contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged 
material at an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018  2,100 Cubic Yard   
OPTION OPTION #16 

FFP 
Dredging, Processing, Transportation and Placement  -  Removal of material exc ept 
ledge rock lying above the plane of minus 35 feet below mean low water plus 1 foot 
allowable overdepth from the Federal Navigation Channel as shown on the contract 
drawings, File #1225 (pages 1A, 1B and 1-18) and placement of dredged material at 
an approved/permitted upland disposal site furnished by the contractor 
  

 

   
 $                       
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
TOTAL OPTIONS ITEMS 0003 THROUGH 0018------------------------------------$___________________________ 
 
 
 
TOTAL BASE BID AND OPTIONS ITEMS 0001 THROUGH 0018------------$____________________________ 
 
 
 
NOTE 1: Bidders must bid on all items. 
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NOTE 2: Award of contract will be based on the lowest total price for the total of the Basic Work and Options 1, 2, 3, 4, 5, 6, 7, 8, 
9, 10, 11, 12, 13, 14, 15 and 16. 
 
NOTE 3:  All bidders are hereby advised that the quantities for placement in the price schedule are estimated and based on the 
survey data collected in March of 2002. 
 
NOTE 4:  The Government has 12 days from the date of the receipt by the Contractor of the Notice to Proceed (Basic Work) to 
exercise the Options 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15,and 16 (bid items 3, 4, 5, 6..……18), if they are exercised at all.  
Even if exercised, the Options listed above may not be exercised in numerical order. 
 
NOTE 5:  Note that the 90-day rule may apply to this contract if the sediment testing and permitting are delayed.  The “90-day” 
rule references 29CFR 1.6(c)(3)(iv) as set forth in FAR 22.404-6(b)(6) provides that if a contract to which a general wage 
determination has been applied is not awarded within 90 days after bid opening, any modification to that wage determination 
published prior to contract award shall be effective unless the agency obtains an extension of this 90-day period from the 
Administrator, US Department of Labor.  
 
NOTE 6.  Bidders shall submit the documents specified in Section 00800 Special Contract Requirements paragraph 1.  
Commencement, Prosecution, and Completion of Work.  If the apparent low bidder does not submit the information 
required to be submitted within 70 calendar days from the date the Apparent low bidder is notified of being the low 
bidder the bidder will be considered non-responsible and it’s bid will no longer be considered.   
 
 
 
 

 
 

 

 

 
 

 

cenan-op 
 

cenan-op 
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Section 00100 – Bidding Schedule/Instructions to Bidders 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 
2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 
U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans), it has submitted the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS 
(MAR 1998) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 
U.S.C. 4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, 
Employment Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most 
recent report required by 38 U.S.C. 4212(d). 

cenan-op 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.  
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining a 
DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If an 
offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
 
 
 
 
52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987) 
 
"Government" means United States Government. 
 
"Offer" means "bid" in sealed bidding. 
 
"Solicitation" means an invitation for bids in sealed bidding. 
 
(End of provision) 
 
 
 



DACW51-02-B-0002 
0007 

Page 14 of 37 
 

 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form for 
submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for receipt, 
the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
 
 
 
 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of their 
bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnis hed promptly to all other prospective bidders as an 
amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it would be 
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prejudicial to other prospective bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the Government 
office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified in the IFB, the 
time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for 
receipt of bids; or 
 
(ii) There is  acceptable evidence to establish that it was received at the Government installation designated for receipt 
of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of 
that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent Government 
requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to be extended to 
the same time of day specified in the solicitation on the first work day on which normal Government processes 
resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set for 
receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-12     PREPARATION OF BIDS (APR 1984) 
 
(a) Bidders are expected to examine the drawings, specifications, Schedule, and all instructions.  Failure to do so will 
be at the bidder's risk. 
 
(b) Each bidder shall furnish the information required by the solicitation.  The bidder shall sign the bid and print or 
type its name on the Schedule and each continuation sheet on which it makes an entry. Erasures or other changes 
must be initialed by the person signing the bid. Bids signed by an agent shall be accompanied by evidence of that 
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agent's authority, unless that evidence has been previously furnished to the issuing office. 
 
(c) For each item offered, bidders shall (1) show the unit price, including, unless otherwise specified, packaging, 
packing, and preservation and (2) enter the extended price for the quantity of each item offered in the "Amount" 
column of the Schedule.  In case of discrepancy between a unit price and an extended price, the unit price will be 
presumed to be correct, subject, however, to correction to the same extent and in the same manner as any other 
mistake. 
 
(d) Bids for supplies or services other than those specified will not be considered unless authorized by the 
solicitation. 
 
(e) Bidders must state a definite time for delivery of supplies or for performance of services, unless otherwise 
specified in the solicitation. 
 
(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays. 
 
(End of provision) 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is not 
required, bidders should insert the words "no bid" in the space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be mo st advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
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(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items 
or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is 
so unbalanced as to be tantamount to allowing an advance payment. 
 
 
 
 
 
 
52.214-25      STEP TWO OF TWO-STEP SEALED BIDDING (APR 1985) 
 
(a) This invitation for bids is issued to initiate step two of two-step sealed bidding under Subpart 14.5 of the Federal 
Acquisition Regulation. 
 
(b) The only bids that the Contracting Officer may consider for award of a contract are those received from bidders 
that have submitted acceptable technical proposals in step one of this acquisition under Maintenance Dredging and 
Disposition of Dredged Material from Arthur Kill Reach of New York and New Jersey Channels, Federal Navigation 
Channel. 
 
(c) Any bidder that has submitted multiple technical proposals in step one of this acquisition may submit a separate 
bid on each technical proposal that was determined to be acceptable to the Government. 
 
(End of clause) 
 
 
 
52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
 
 
52.232-15     PROGRESS PAYMENTS NOT INCLUDED (APR 1984) 
 
A progress payments clause is not included in this solicitation, and will not be added to the resulting contract at the 
time of award. Bids conditioned upon inclusion of a progress payment clause in the resulting contract will be rejected 
as nonresponsive. 
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52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submis sion satisfies the requirement 
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official authorized 
to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's financial 
agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
 
(End of provision)
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, 
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (APR 1991) 
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(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, 
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provis ion) 
 
 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
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(i) The Offeror and/or any of its Principals --  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property;   
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED 
STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE 
MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.  
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(2) The small business size standard is $17.0 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture:____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is  service-
connected, as defined in 38 U.S.C. 101(16). 
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"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in which 
the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
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from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of 
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for 
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to 
this acquisition; and either-- 
 
___ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern 
consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth 
at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the 
database maintained by the Small Business Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be 
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that 
application is pending, and that no material change in disadvantaged ownership and control has occurred since its 
application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the 
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the 
small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of 
the small disadvantaged business concern that is participating in the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the 
purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
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52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
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52.226-2      HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION 
REPRESENTATION (MAY 2001)  
 
(a) Definitions. As used in this provision--  
 
Historically black college or university means an institution determined by the Secretary of Education to meet the 
requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration, 
and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a 
college or university before November 14, 1986. 
 
Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as 
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)). 
 
(b) Representation. The offeror represents that it-- 
 
(  ) is (  ) is not a historically black college or university; 
 
(  ) is (  ) is not a minority institution. 
 
(End of provision) 
 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
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(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 1997    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-9  Failure To Submit Bid  JUL 1995    
52.214-12  Preparation Of Bids  APR 1984    
52.214-14  Place Of Performance--Sealed Bidding  APR 1985    
52.214-18  Preparation of Bids-Construction  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.214-20  Bid Samples  APR 2002    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-9 Alt I  Small Business Subcontracting Plan (Oct 2001) Alternate I  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  AUG 1996    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
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52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  FEB 1999    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Disabled Veterans, Veterans of the 

Vietnam Era and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special  Disabled Veterans, Veterans 

Of The Vietnam Era and Other Eligible Veterans  
DEC 2001    

52.223-6  Drug Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  OCT 2000    
52.225-13  Restrictions on Certain Foreign Purchases  JUL 2000    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.229-3  Federal, State And Local Taxes  JAN 1991    
52.229-5  Taxes--Contracts Performed In U S Possessions Or Puerto 

Rico  
APR 1984    

52.232-5  Payments under Fixed-Price Construction Contracts  MAY 1997    
52.232-17  Interest  JUN 1996    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  MAY 2001    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
MAY 1999    

52.233-1  Disputes  DEC 1998    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.244-6  Subcontracts for Commercial Items  DEC 2001    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
SEP 1996    
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52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 
(Sep 1996)  - Alternate I  

SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004  Required Central Contractor Registration  NOV 2001    
252.205-7000  Provisions Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site 

Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty  

NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Terrorist Country  

MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan (DOD Contracts)  

APR 1996    

252.225-7012  Preference For Certain Domestic Commodities  AUG 2000    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 1992    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises-DoD Contracts  
SEP 2001    

252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
MAR 2000    

252.246-7000  Material Inspection And Receiving Report  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  MAR 2000    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (DEC 2001) --ALTERNATE I (MAY 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency.  
 
(b) "Commercial component" means any component that is a commercial item.  
 
(c) Any item, other than real property, that is of a type customarily used by the general public or by non-
governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public;  
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in technology 
or performance and that is not yet available in the commercial marketplace, but will be available in the commercial 
marketplace in time to satisfy the delivery requirements under a Government solicitation;  
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(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for--  
 
(i) Modifications of a type customarily available in the commercial marketplace; or  
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet Federal 
Government requirements. "Minor" modifications means modifications that do not significantly alter the 
nongovernmental function or essential physical characteristics of an item or component, or change the purpose of a 
process. Factors to be considered in determining whether a modification is minor include the value and size of the 
modification and the comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor;  
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause that are of a 
type customarily combined and sold in combination to the general public;  
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this definition, 
regardless of whether such services are provided by the same source or at the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under terms and 
conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial marketplace based on 
established catalog or market prices for specific tasks performed under standard commercial terms and conditions. 
This does not include services that are sold based on hourly rates without an established catalog or market price for 
a specific service performed. For purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly maintained by 
the manufacturer or vendor, is either published or otherwise available for inspection by customers, and states prices 
at which sales are currently, or were last, made to a significant number of buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers and sellers 
free to bargain and that can be substantiated through competition or from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), notwithstanding the 
fact that the item, combination of items, or service is transferred between or among separate divisions, subsidiaries, 
or affiliates of a Contractor; or  
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at private 
expense and sold in substantial quantities, on a competitive basis, to multiple State and local Governments.  
 
(d) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means--  
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(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement;  
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications of a 
type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or  
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use.  
 
(End of clause)  
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 21 calendar days. *  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $1,468.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.214-10     CONTRACT AWARD--SEALED BIDDING (JUL 1990) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may (1) reject any or all bids, (2) accept other than the lowest bid, and (3) waive informalities or 
minor irregularities in bids received. 
 
(c) The Government may accept any item or group of items of a bid, unless the bidder qualifies the bid by specific 
limitations.  Unless otherwise provided in the Schedule, bids may be submitted for quantities less than those 
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specified.  The Government reserves the right to make an award on any item for a quantity less than the quantity 
offered, at the unit prices offered, unless the bidder specifies otherwise in the bid. 
 
(d) A written award or acceptance of a bid mailed or otherwise furnished to the successful bidder within the time for 
acceptance specified in the bid shall result in a binding contract without further action by either party. 
 
(e) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items 
or subline items.  A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Government even though it may be the low evaluated bid, or if it is 
so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provision) 
 
 
52.214-15     PERIOD FOR ACCEPTANCE OF BIDS  (APR 1984) 
 
In compliance with the solicitation, the bidder agrees, if this bid is accepted within 180 calendar days (60 calendar 
days unless a different period is inserted by the bidder) from the date specified in the solicitation for receipt of bids, 
to furnish any or all items upon which prices are bid at the price set opposite each item, delivered at the designated 
point(s), within the time specified in the Schedule. 
 
(End of clause) 
 
 
 
52.214-16     MINIMUM BID ACCEPTANCE PERIOD (APR 1984) 
 
(a) "Acceptance period," as used in this provision, means the number of calendar days available to the Government 
for awarding a contract from the date specified in this solicitation for receipt of bids. 
 
(b) This provision supersedes any language pertaining to the acceptance period that may appear elsewhere in this 
solicitation. 
 
(c) The Government requires a minimum acceptance period of 30 calendar days. 
 
(d) In the space provided immediately below, bidders may specify a longer acceptance period than the Government's 
minimum requirement.  
 
The bidder allows the following acceptance period: __180_____ calendar days. 
 
(e) A bid allowing less than the Government's minimum acceptance period will be rejected. 
 
(f) The bidder agrees to execute all that it has undertaken to do, in compliance with its bid, if that bid is accepted in 
writing within (1) the acceptance period stated in paragraph (c) above or (2) any longer acceptance period stated in 
paragraph (d) above. 
 
(End of clause) 
 
 
 
52.214-23       LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF TECHNICAL PROPOSALS 
UNDER TWO-STEP SEALED BIDDING (NOV 1999) 
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(a) Bidders are responsible for submitting technical proposals, and any modifications or revisions, so as to reach the 
Government office designated in the request for technical proposals by the time specified in the invitation for bids 
(IFB). If no time is specified in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government 
office on the date that bids or revisions are due. 
 
(b)(1) Any technical proposal under step one of two-step sealed bidding or modification, revision, or withdrawal of 
such proposal received at the Government office designated in the request for technical proposals after the exact time 
specified for receipt will not be considered unless the Contracting Officer determines that accepting the late technical 
proposal would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the request for technical proposals, it 
was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day 
prior to the date specified for receipt of proposals; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt 
of offers and was under the Government's control prior to the time set for receipt; or 
 
(iii) It is the only proposal received and it is negotiated under part 15 of the Federal Acquisition Regulation. 
 
(2) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of 
that installation on the technical proposal wrapper, other documentary evidence of receipt maintained by the 
installation, or oral testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that technical proposals 
cannot be received at the Government office designated for receipt of technical proposals by the exact time specified 
in the request for technical proposals, and urgent Government requirements preclude amendment of the request for 
technical proposals, the time specified for receipt of technical proposals will be deemed to be extended to the same 
time of day specified in the request for technical proposals on the first work day on which normal Government 
processes resume. 
 
(e) Technical proposals may be withdrawn by written notice received at any time before the exact time set for receipt 
of technical proposals. If the request for technical proposals authorizes facsimile technical proposals, they may be 
withdrawn via facsimile received at any time before the exact time set for receipt of proposals, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A technical proposal may be withdrawn in person 
by a bidder or its authorized representative if, before the exact time set for receipt of technical proposals, the identity 
of the person requesting withdrawal is established and the person signs a receipt for the technical proposal. 
 
(End of provision) 
 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 
  
(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the  basic 
requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost 
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for some work and prices which are significantly overstated for other work. 
 
(End of provision) 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 
1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
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(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
 
(End of clause) 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
http://www.farsite.gov 
http://intranet.nan.usace.army.mil 
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Section 00800 - Special Contract Requirements 
 
NOTE: 
The bidder shall comply with the specifications and the bidder’s technical proposal. 
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (1965 APRIL
OCE)

a. At the conclusion of Step Two of the Two Step Procurement
process, the Apparent Low Bidder must provide proof of
approval including permits by the appropriate regulatory
agencies of the dredged material for this contract for
compatibility with the proposed Disposal Site, with their
concurrence for material placement there.

1. Information required to be submitted within 3 days from
the date the Apparent low bidder is notified of being the
low bidder shall include:

a)Timeline for obtaining the required permits - A bar
chart indicating time(s) required for obtaining all
permits/approvals required by the bidder for each item
of work as described by the bidder. The schedule will
detail the major steps (such as time to prepare the
permit request, the date it will be submitted to the
regulatory agency, time for agency review, public
coordination, etc.

2.Information required to be submitted within 70 days from
the date the Apparent low bidder is notified of being the
low bidder shall include:

a)Placement site permits as applicable and others as
related to transportation, processing and placement of
the dredged material, or any other aspects of the
bidder's proposed disposition of the dredged material
including any and all permits, authorizations,
contracts, agreements, licenses, and rights-of-entry.

b)The results of any sampling and testing required for
obtaining permits for dredged material transportation,
processing, and placement shall also be provided. The
procedure used to obtain samples shall be detailed.
These test results will be used by the Government as
part of the request for a Water Quality Certificate for
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the dredging.

c)A list of the names, locations, point of contact, and
telephone number, for loading and unloading facilities
for each disposal facility including current site
capacity.

d)A detailed map indicating locations of loading and
unloading facilities or area within the proposed
property to be utilized, for each disposal location,
with a description of the material handling process at
each disposal location.

e)Hours of operation, transportation and operating
procedures at unloading facilities.

f)Facilities information: Access to Unloading
facilities, acceptable scow size, Disposal Site O&M
manual, demurrage time to unload scow or trucks,
anticipated processing time and placement materials,
and other facility restrictions, if any.

g)A detailed description of the loading and
transportation procedures to be utilized.

b. The Contractor will be required to commence operations under
this contract within five (5) calendar days after the date of
receipt by him of the notice to proceed, to prosecute said
work diligently and to complete the basic contract work of
approximately 45,000 CY ready for use not later than twenty-
two (22) calendar days after the date of receipt by him of the
notice to proceed. There are sixteen (16) options to the
contract ranging from approximately 1,245 cubic yards to
42,470 cubic yards. The time for contract completion of each
additional option will be determined by allowing a rate of one
(1) calendar day for each 4,000 cubic yards removed. Options
will range from one (1) calendar day to eleven (11) calendar
days, if exercised. Should the total quantity of material to
be paid for and actually removed under the contract exceed the
limit established in the clause entitled “Variations in
Estimated Quantities,” additional time will be allowed at the
rate of one (1) calendar day for each 4,000 cubic yards in
excess of the established limit. The time stated for
completion shall include final cleanup. (EFARS 52.2/9110 (a))
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The work is estimated to cost between $2,000,000.00 and

$13,500,000.00. The estimated volume to be dredged is 204,015
cubic yards including options, if exercised.

c. THE CONTRACTOR IS REQUIRED TO COMPLY WITH THE FOLLOWING
DREDGING/PLACEMENT RESTRICTIONS AND MONITORING REQUIREMENTS:

1. DREDGING/PLACEMENT RESTRICTIONS IMPOSED BY THE NEW YORK
STATE AND THE STATE OF NEW JERSEY WATER QUALITY CERTIFICATES
(See Section 00900, Attachment D).

2. DREDGING/PLACEMENT RESTRICTIONS IMPOSED BY THE STATE
REGULATORY AGENCY OF THE DISPOSAL SITE LOCATION WATER
QUALITY CERTIFICATE AND ALL PERMITS OBTAINED OR NEEDED AS
DESCRIBED IN THE SELECTED OFFERORS PROPOSAL.

The contractor will be solely responsible for coordinating
and complying with all the processing requirements of the
identified disposal site. Dredging, dewatering and/or other
processing (if any), transfer, transportation and material
disposal shall be performed in accordance with applicable
law and requirements of all associated permits and approvals
and government authorities having jurisdiction.

2. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own
organization and equipment, work equivalent to at least forty
(40) percent of the total amount of work to be performed under
the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performance of the work,
the Contractor requests a reduction and the Contracting Officer
and/or his Representative determines that the reduction would be
to the advantage of the Government. (FAR 52.236-01)

3. SUBMITTAL OF WORK TO BE PERFORMED BY THE CONTRACTOR

The Contractor shall furnish the Contracting Officer and/or his
Representative, within ten (10) days after award, items of work
he will perform with his own forces and the estimated cost of
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those items. The percentage of work that must be performed by
the Contractor is stated in paragraph 2, entitled: “PERFORMANCE
OF WORK BY THE CONTRACTOR.”

4. LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

a. If the Contractor fails to complete the work within the time
specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of
$1,468.00 for each calendar day of delay until the work is
completed or accepted.

b. If the Government terminates the Contractor's right to
proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Termination
clause.

5. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000)

(a.) The Government will provide to the Contractor, without
charge, one set of contract drawings and specifications, except
publications incorporated into the technical provisions by
reference, in electronic or paper media as chosen by the
Contracting Officer.

(b.) The Contractor shall-

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying
out the work;

(3) Promptly notify the Contracting Officer or Contracting
Officer’s Representative of any discrepancies;

(4) Be responsible for any errors that might have been
avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications
as needed.

(c.) In general-
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(1) Large-scale drawings shall govern small-scale drawings;
and

(2) The Contractor shall follow figures marked on drawings in
preference to scale measurements.

(d.) Omissions from the drawings or specifications or the
misdescription of details of work which are manifestly
necessary to carry out the intent of the drawings and
specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or
misdescribed details of work. The Contractor shall perform
such details as if fully and correctly set forth and described
in the drawings and specifications.

(e.) The work shall conform to the following contract drawings
and maps, all of which form a part of these specifications and
are available in the office of the District Engineer, U.S.
Army Corps of Engineers, New York District, 26 Federal Plaza,
New York, N.Y. 10278-0090:

CONTRACT DRAWING DESCRIPTION
File Number 1225
(Sheets 1A, 1B
and 1 – 18)

Maintenance Dredging and Disposition of Dredged
Material from Arthur Kill Reach of the New York and
New Jersey Channels

1A Index
1B General Location Map
1-2 Benchmark Descriptions, Channel Coordinates and Layout
3-18 Sounding Maps
6 Channel Cross Sections

(f.) The Contractor shall check all drawings furnished him
immediately upon their receipt and shall promptly notify
the Contracting Officer or Contracting Officer’s
Representative of any discrepancies. Figures marked on
drawings shall in general be followed in preference to
scale measurements unless dimensions are specified.
Large-scale drawings shall in general govern over small-
scale drawings. Information and data provided in
contract specifications shall govern over similar
information and data specified in contract drawings. The
Contractor shall compare all drawings and verify the
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figures before laying out the work and will be
responsible for any errors which might have thereby been
avoided (DOD FAR Suppl. 52.236-7002).

6. PHYSICAL CONDITIONS

The information and data furnished or referred to below are not
intended as representations or warranties but are furnished for
information only. It is expressly understood that the Government
will not be responsible for the accuracy thereof or for any
deduction, interpretation or conclusion drawn by the Contractor.

a. WEATHER CONDITIONS. The site of the work is not exposed to
severe wind and wave action and the Contractor's operations
are not likely to be affected by ordinary storms. Real-time
data are available on the World Wide Web at
http://www.nws.fsu.edu/B/buoy?station=45N.

(1) Fog. An examination of the records of the U.S. Weather
Bureau at Newark International Airport, New Jersey,
discloses an average of 31 days per year on which dense
fog (visibility of 1/4 mile or less) occurs in the New
York Harbor area. The maximum number of days in which
dense fog occurred in any year was 45 in 1959. The
maximum number of days in which dense fog occurred in
any month was 4 days in June.

Fog Information for 1999 from Port Series, based on Newark

Month Heavy Fog Days (visibility < 1.4 mile)
JAN 2.1
FEB 1.6
MAR 1.4
APR 1.1
MAY 1.6
JUN 1.1
JUL 0.4
AUG 0.5
SEP 0.8
OCT 1.9
NOV 1.7
DEC 1.7

http://www.nws.fsu.edu/B/buoy?station=45N
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(2) Winds. Wind conditions for Newark International
Airport, based on historical data maintained by the
National Weather Service's National Buoy Center1

(http://www.ndbc.noaa.gov/station_page.phtml?$station=4
4025) are as follows:

Wind conditions for Newark International Airport, based on 55
years of data.1

Month Average Wind Speed (MPH) Peak One-Minute Wind Gust(MPH)

JAN 11.2 52
FEB 11.5 46
MAR 11.9 45
APR 11.2 50
MAY 10 50
JUN 9.5 58
JUL 8.9 52
AUG 8.7 46
SEP 9 51
OCT 9.4 48
NOV 10.2 82
DEC 10.8 55

Weather conditions exceeding in severity the conditions
described above or average wind speeds over 30 miles per hour
(26 kts) will be considered unusually severe weather if delays
are caused thereby to operations under the contract.

b. ICE. Icing within the project vicinity is not anticipated.
However, in the event that icing does occur, this will be
considered to be unusually severe weather.

c. TIDES. The mean range of tides, mean range of spring tides,
and irregular fluctuations due to wind and atmospheric
pressure for the dredging area are listed below:

1. Tides, Based on Woodbridge Creek, NJ, 0.8 n.mi. above
entrance, from 2002 Tide Tables

Mean Tide Level 2.78 ft
Mean Range 5.15 ft

                                                 
1 Based on NDBC Buoy 44025, which is 33 nm south of Islip, NY. 

http://www.ndbc.noaa.gov/station_page.phtml?$station=44025
http://www.ndbc.noaa.gov/station_page.phtml?$station=44025
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Spring Range 6.18 ft

2. Tides, Based on Rossville, Staten Island, NY, from 2002
Tide Tables

Mean Tide Level 2.89 ft
Mean Range 5.22 ft
Spring Range 6.26 ft

3. Tides, Based on Carteret, NJ from 2002 Tide Tables

Mean Tide Table 2.80 ft
Mean Range 5.10 ft
Spring Range 6.20 ft

4. Tides, Based on Chelsea, Staten Island, NY from 2002 Tide
Tables

Mean Tide Table 2.70 ft
Mean Range 5.00 ft
Spring Range 6.00 ft

5. Tides, Based on Rahway River, RR, Bridge from 2002 Tide
Tables

Mean Tide Table 2.89 ft
Mean Range 5.32 ft
Spring Range 6.38 ft

6. Tides, Based on Port Ivory, Howland Hook, NY from 2002
Tide Tables

Mean Tide Table 2.78 ft
Mean Range 5.10 ft
Spring Range 6.12 ft

Irregular fluctuations due to wind and atmospheric pressure have
varied from about 11.3 ft. above mean low water to about 3.4 feet
below low water. (ref. River and Harbor Project Maps-New York
District, Dept. of the Army, Sept. 30, 1986, page 63A.)

Tidal Currents based on Tottenville, Staten Island, NY from
2002 Tidal Current Tables
Max. Flood 1.0 kts
Max. Ebb 1.1 kts
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Tidal Currents based on Tuffs Point-Smoking Point from 2002
Tidal Current Tables
Max. Flood 1.2 kts
Max Ebb 1.2 kts

Tidal Currents based on Trembley Point Reach from 2002 Tidal
Current Tables
Max. Flood 0.9 kts
Max Ebb 0.8 kts

d. TRANSPORTATION FACILITIES. A controlling depth of at least
30 feet at mean low water is accessible to the project site.
Highways that serve the localities are the Garden State
Parkway, New Jersey Turnpike (I-95) from Linden, New Jersey
to Perth Amboy, New Jersey and Highway 278 (I-278) and
Highway 440 throughout Staten Island, NY.

e. BRIDGE AND UTILITY CROSSINGS. A search of the regulatory
files within New York District, Corps of Engineers disclosed
the existence of the following submarine pipelines and/or
structures:

ITEM
NO.

PERMIT
NO.

DESCRIPTION

1 4129/5
(NYE 3)

Install a submarine oil pipeline, Arthur
Kill, between Kreischerville, Staten
Island, New York, and Port Reading, New
Jersey. Permit issued to: Defense Plant
Corporation, c/o War Emergency Pipelines,
Inc., 70 Pine Street, New York, N.Y. All
assets of D.P.C. in big and little inch
pipe lines transferred and sold to Texas
Eastern Transmission Corp. on 19 Nov 47
Shreveport, LA.

Date: 06/2/1943
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2 4705A A temporary submarine pipe line on the
natural bottom in Arthur Kill between
Gulfport, Staten Island, New York, and
Linden, Union County, New Jersey, is
hereby revised to “to lay and maintain
until 30 June 1955, two (2) temporary
submarine pipe lines on the natural bottom
in Arthur Kill, between Gulfport, Staten
Island, New York, and Linden, Union
County, New Jersey.” Permit issued to The
Arundel Corporation, Pier 3 Foot Fulton
Street, Brooklyn 1, N.Y.

Date: 01/14/1955

3 4705 To lay and maintain until 30 June 1955, a
temporary submarine pipe line on the
natural bottom, Arthur Kill, between
Gulfport, Staten Island, New York, and
Linden, Union County, New Jersey, and
marked, 800.6 (Arthur Kill-Arundel Corp-
Submerged Dredge Pipeline. Permit issued
to: The Arundel Corporation, Pier 3, Foot
Fulton Street, Brooklyn 1, N.Y.

Date: 10/29/1954

4 6863 Install three (3) submarine pipelines not
less than 52 feet below mean low water,
Arthur Kill, between Linden, Union County,
New Jersey and Staten Island, Richmond
County, New York, and marked: 1507-24
(Arthur Kill – Colonial Pipeline Co. –
Submarine Pipe line between Linden &
Staten Island. Permit issued to:
Colonial Pipeline Company, 3390 Peachtree
Road, N.E., Atlanta, GA 30326

Date: 07/30/1964
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5 6890 Richmond Creek, Arthur Kill, Richmond
Avenue, Staten Island, New York, Brooklyn
Union Gas Co. – Submarine pipeline in
Richmond Creek. Permit issued to:
Brooklyn Union Gas Company, 195 Montague
Street, Brooklyn 1, New York.

Date: 09/18/1964

6 Install two (2) 30-inch-diameter steel
submarine pipelines at a depth of forty-
seven (47) feet below mean low water.
Between Linden, Union County, N.J. and
Staten Island, Richmond County, N.Y., -
285/70a (Arthur Kill – Texas Eastern
Transmission Corp-2 Subm Gas Pipelines.
Permit issued to: Texas Eastern
Transmission Corporation, P. O. Box 1612,
Shreveport, Louisiana.

Date: 08/03/1959

7 9402 16” petroleum product pipeline and
placement of rip-rap over exposed sections
of the pipe between Union County, N.J. &
Richmond County, N.Y. Permit issued to:
Texas Eastern Transmission Corporation, P.
O. Box 1612, Shreveport, LA 71130

Date: 08/29/1975
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8 Install two (2) submarine pipelines not
less than 52 feet below mean low water, -
Arthur Kill, near the mouth of Piles
Creek, between Linden, Union County, New
Jersey, and Staten Island, Richmond
County, New York, and marked 1507-24
(Arthur Kill – Long Island Pipe Line Corp.
– Submarine Pipelines between Linden &
Staten Island). Permit issued to: Long
Island Pipe Line Corporation, 30
Rockefeller Plaza, New York, N.Y. 10020

Date: 07/30/1964

9 4127/5
(NYE 3)

Install two (2) submarine oil pipe lines,
Arthur Kill and Piles Creek, between
Linden, New Jersey, and Gulfport, Staten
Island, New York, and file marked Permits
4127/2. Permit issued to: Defense Plant
Corporation, c/o War Emergency Pipelines,
Inc., 70 Pine Street, New York, N.Y. All
assets of Defense Plant Corp. sold to
Texas Eastern Transmission Corp.,
Shreveport, Louisiana on 19 Nov. 1947.

Date: 06/03/1943

10 180/111 Relay your submarine oil pipe lines,
across Arthur Kill, New York and New
Jersey Channels, Linden, New Jersey, at a
point 11.5 miles above the mouth, file
marked U.S. Engineer Office, Second Dist.,
New York, Oct. 6, 1936, A.K. 180/105”,
perform the necessary dredging operations
in connection therewith, and during such
operations maintain five temporary pipe
lines on the natural bottom of the
existing channel. Permit issued to:
Standard Oil Company of New Jersey, 26
Broadway, New York, N.Y.

Date: 10/31/1936
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11 2476 Relocate nine (9) submarine cables in a
trench, between Carteret, New Jersey and
Travis, Staten Island, New York, and file
marked 800.6 (A.K.-NJ Bell Tp Co.-
Subm.Cables-Btwn S.I. & Carteret, NJ)2.
Permit issued to: New Jersey Bell
Telephone Company, 540 Broad Street,
Newark 1, New Jersey.

Date: 04/25/1946

12 Install submarine pipe line on the natural
bottom in Pikes Creek, Grasselli, NJ.
Permit issued to:

Date: 07/1949

13 Arthur
Kill

166/15

Lay five submarine telephone cables at
Arthur Kill, N.Y. Elizabeth, N.J. Permit
issued to New York Telephone Co., 15 Dey
Street, New York City.

Date: 03/24/1924

14 Proposed submerged pipe across Arthur
Kill, NY at Grasselli, NJ, counties of
Union, Richmond, states of New Jersey and
New York. Application by American
Shipyard Company.

Date: 09/08/1964

15 Arthur
Kill
130/2
and

130/3

Lay a submarine cable, at a depth of 27
feet below Arthur Kill, between Bayway,
N.J. and Steep Point, N.Y. in the
Baltimore & Ohio Railroad Bridge. Permit
issued to: Staten Island Rapid Transit
Co., 295 Broadway, New York, N.Y.

Date: 05/10/1917
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16 Arthur
Kill
179/3

Lay one (1) 8-inch wrought steel pipe in a
trench at a depth of not less than 40 feet
below the plane of mean low water in the
natural and dredged channels of Arthur
Kill from a point about 1300 feet below or
south of the mouth of Old Place Creek, Old
Place, S.I., N.Y., to a point 300 feet
south of or below the mouth of Morses
Creek, Bayway, N.J., marked Arthur Kill
179/3. Permit issued to: The Tide-Water
Pipe Company, Limited, 11 Broadway, New
York.

Date: 05/29/1919

17 Install a temporary bridge to be removed
entirely from the waterway. Staten
Island, Borough of Richmond, New York,
N.Y. Permit issued to: Island
Corporation.

Date: 09/29/1960

18 Install burial cables over Piles Creek,
Arthur Kill to Linden, Union County, NJ.
Permit issued to: Public Service Electric
& Gas.

Date: 07/02/1962

19 41 7 Install eleven (11) submarine cables in a
trench, Arthur Kill, between the Borough
of Carteret, Middlesex County, New Jersey,
and Travisville, Staten Island, New York,
800.6 (Arthur Kill-N.J. BELL Telephone Co-
11 Subcables). Permit issued to: New
Jersey Bell Telephone Company, 540 Broad
Street, Newark 1, N.J.

Date: 11/21/1955
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20 Install a 30-inch diameter submarine gas
pipe line five (5) feet below existing
creek bottom at two (2) locations Piles
Creek, City of Linden, Union County, New
Jersey, and marked: 285/70a (Arthur Kill-
Texas Eastern Transmission Corp-Sub’m Oil
Pipe line). Permit issued to: Texas
Eastern Transmission Corporation, P. O.
Box 1612, Shreveport 94, Louisiana.

Date: 07/06/1959

21 Fill over the pipeline across Arthur Kill,
between Woodbridge Township, Middlesex
County, New Jersey and Kreischerville,
Richmond County, Staten Island, New York.
Permit issued to: Socony Mobil Oil
Company, Inc., P. O. Box 989, Plainfield,
N.J.

Date: 06/26/1959

22 Relocate the northerly end of 12-inch
diameter submarine pipe line; Arthur Kill,
between Woodbridge Township, Middlesex
County, New Jersey, and Kreischerville,
Richmond County, Staten Island, New York.
Permit issued to: Socony Mobil Oil
Company, Inc., 1024 South Avenue,
Plainfield, N.J.

Date: 03/20/1958
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23 414 Install a 12-inch diameter submarine pipe
line, Arthur Kill, between Woodbridge
Township, Middlesex County, New Jersey,
and Kreischerville, Richmond County,
Staten Island, N.Y., and marked 800.6
(Arthur Kill – Socony Mobile Oil Co., Inc.
– Subm Pipe Line), subject to the
following conditions. Permit issued to:
Socony Mobil Oil Company, Inc., 26
Broadway, New York 4, N.Y.

Date: 05/25/1955

24 750 Lay five submarine telephone cables of
about 3½ inches diameter each on the
bottom after the projected 30-foot channel
is completed in Arthur Kill, N.Y. and N.J.
at Elizabeth, N.J. from the foot of
Marshall Street, City of Elizabeth, N.J.,
practically at right angles to the
channel, to Howland Hook, Borough of
Richmond, City of New York, Arthur Kill
166/15. Permit issued to: New York
Telephone Co., 15 Dey Street, New York
City.

Date: 03/14/1924
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25 9208 Inspect and repair two known sections of
its 12¾ inch diameter pipe. Additional
areas requiring replacements may also be
discovered during inspection. Existing
pipeline supports will also be
rehabilitated. The purpose is to avoid
rupture of the pipeline in Arthur Kill at
Staten Island, Richmond County, NY to
Linden, Union County, NJ 1522-15 (Sohio
Pipe Line Co.-Arthur Kill-repair of
existing pipeline-between Staten Island,
New York and Linden, New Jersey. Permit
issued to: Sohio Pipe Line Company, P. O.
Box 188, Vandalia, Ohio 45377.

Date: 04/10/1975

26 4073 Install a 24-inch diameter submarine gas
pipe line in a trench at a minimum depth
of forty-seven (47) feet below mean low
water between the United States Pierhead
and Bulkhead Lines; in Arthur Kill, at a
point approximately 1.2 miles south of
Goethals Bridge between Linden, New
Jersey, and Gulfport, Staten Island, New
York, and marked 800.6 (Arthur Kill-
Transcontinental Gas Pipe Line Corp.-24”
gas pipe line). Permit issued to:
Transcontinental Gas Pipe Line
Corporation, 2100 Niels Esperson Building,
Houston 2, Texas.

Date: 07/06/1951
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27 4651 Install two (2) temporary submarine
cables; across Arthur Kill, between the
Borough of Carteret, Middlesex County, New
Jersey, and Travis, Staten Island, New
York, and marked: 800-6 (Arthur Kill,
N.J.-Bell Telephone Co. Subm. Cable).
Permit issued to: New Jersey Bell
Telephone Company, 540 Broad Street,
Newark 1, N.J.

Date: 07/22/1954

28 351 Lay a submarine cable at a depth of 27
feet below mean low water in Arthur Kill,
between Bayway, N.J. and Steep Point,
S.I., under the draw of the Baltimore &
Ohio Railroad Bridge marked Arthur Kill
130/2 and 130/3. Permit issued to:
Staten Island Rapid Transit Co., 295
Broadway, New York, N. Y.

Date: 05/10/1917

29 Replace an existing 12-inch pipe line with
a 16-inch, in Arthur Kill, between Linden,
N.J. and Gulfport, Staten Island, N.Y.,
and titled “Proposed Replacement Pipeline
Crossing of Arthur Kill at Piles Creek.”
Permit issued to: Texas Eastern
Transmission Corporation, P. O. Box 1612,
Shreveport 94, Louisiana.

Date: 06/09/1950
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30 8861 Install four 10” submarine pipelines and
to dredge approximately 30,000 cubic
yards. Which is to be disposed of in
accordance with condition in and across
the Rahway River and Arthur Kill across
the Federal Project Channel at Middlesex
and Union Counties, New Jersey and
Richmond County, New York in accordance
with the plans and drawings attached
hereto and marked 1522-15. Permit issued
to: Northville Industries Corp., 425
Broad Hollow Road, Melville, New York
11746

31 4317 Install a 12-inch diameter pipe line; in
Arthur Kill, between Staten Island, New
York, and Elizabeth, New Jersey, and
marked 800.6 (Arthur Kill-Esso Standard
Oil Co.-Pipe line). Permit issued to:
Esso Standard Oil Company, 15 West 51st

Street, New York 19, N.Y.

Date: 10/06/1952

32 Arthur
Kill

141/53

Relay a section of submarine telephone
cable in a trench at a depth of five (5)
feet below the dredged bottom, in Arthur
Kill, adjacent to the General American
Tank and Storage Terminal, at Carteret,
Middlesex County, New Jersey, in
accordance with the plans shown on the
drawing attached hereto and file marked
Arthur Kill 141/51. Permit issued to:
New Jersey Bell Telephone Company, 540
Broad Street, Newark, New Jersey.

Date: 11/7/1941
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33 Arthur
Kill

141/37

Lay and maintain nine armored submarine
telephone cables each about 3¾ inches in
diameter in Arthur Kill or Staten Island
Sound, N.Y. and N.J. between Carteret,
N.J. and Linelenville, Borough of
Richmond, City of New York, at a point
about 900 feet northerly of the ferry slip
at Carteret, N.J. Permit issued to: New
York Telephone Company, 1060 Broad Street,
Newark, N.J.

Date: 07/21/1927

34 2685 Install a submarine oil pipe line in
Arthur Kill and Piles Creek, between
Linden, New Jersey and Gulfport, Staten
Island, New York, 800.6 (A.K.-Defense
Plant Op-halfport-Pipelines). Permit
issued to: Defense Plant Corporation c/o
War Emergency Pipelines, Inc., P.O. Box
271, Plainfield, New Jersey. All assets
of Defense Plant Corp. sold to Texas
Eastern Transmission Corp. Shreveport,
Louisiana on 19 Nov. 1947 (See letter
dated 27 Feb. 1948 from Ballard, Spahr,
Andrews & Ingersoll.

Date: 3/2/1944

35 2879 Install a 6-inch pipe line in a trench
with top of pipe at a minimum depth of 42
feet below mean low water between channel
lines, in Arthur Kill and Piles Creek,
between Gulfport, Staten Island, New York,
and the City of Linden, Union County, New
Jersey. Permit issued to: The Tide-Water
Pipe Company, Ltd., 54 Boylston Street,
Bradford, PA.

Date: 9/24/1946
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36 5795 Install two (2) 30-inch diameter steel
submarine pipelines at a depth of forty-
seven (47) feet below mean low water, in
Arthur Kill, between Linden, Union County,
N.J., and Staten Island, Richmond County,
N.Y. Permit issued to: Texas Eastern
Transmission Corporation, P. O. Box 1612,
Shreveport, Louisiana

Date: 8/3/1959

37 6813 Authorized by the Secretary of the Army to
install a temporary submerged pipeline at
a minimum depth of thirty-five (35) feet
below mean low water in Arthur Kill,
between Linden, New Jersey and Staten
Island, New York, in accordance with the
attached plans. Permit issued to:
American Shipyard Company, 12 South
Twelfth Street, Philadelphia, PA 19107.

Date: 9/15/1964

38 8875 Install two power cables and one hose on
the existing river bottom; under Arthur
Kill, at the Outerbridge Crossing, Staten
Island, N.Y., in accordance with the plans
and drawings attached hereto and marked
1522-15 (Arthur Kill – Interstate
Sanitation Commission – submarine cables
and hose @ Outerbridge Crossing. Permit
issued to: Interstate Sanitation
Commission, 10 Columbus Circle, Room 1620,
New York, New York 10019.

Date: 6/29/1973

39 Install two (2) temporary submarine cables
across Arthur Kill, between the Borough of
Carteret, Middlesex County, New Jersey and
Travis, Staten Island, New York. Permit
issued to: New Jersey Bell Telephone
Company, 510 Broad Street, Newark 1, N.J.
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40 Install a 24-inch diameter submarine gas
pipe line in a trench at a minimum depth
of forty-seven (47) feet below mean low
water between the United States Pierhead
and Bulkhead Lines, in Arthur Kill, at a
point approximately 1.2 miles south of
Goethals Bridge between Linden, New
Jersey, and Gulfport, Staten Island, New
York. Permit issued to: Transcontinental
Gas Pipe Line Corporation, 2100 Niels
Laperson Building, Houston 2, Texas.

Date: 07/06/1951

41 8861 Install four 10” submarine pipelines and
to dredge approximately 33,000 cubic yds.
Which is to be disposed of in accordance
with condition (as) in and across the
Rahway River and Arthur Hill across the
Federal Project Channel at Middlesex and
Union Counties, New Jersey and Richmond
County, New York in accordance with the
plans and drawings attached hereto and
marked 5522-15 (Arthur Kill and Rahway
River – submarine Pipelines across Federal
Channel – Northville Industries Corp.).
Permit issued to: Northville Industries
Corp., 425 Broad Hollow Road, Melville,
New York 11746.

Date: 02/12/1973

42 2603A Install two (2) submarine oil pipe lines
in Arthur Kill between Kreischerville,
Staten Island, New York and Port Reading,
New Jersey. Permit issued to: Defense
Plant Corporation, c/o War Emergency
Pipeline, Inc., P. O. Box 271, Plainfield,
New Jersey.

Date: 03/02/1944
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43 Arthur
Kill

180/111

180-1-
114

Relay your submarine oil pipe lines,
across Arthur Kill, New York and New
Jersey Channels, at Linden, New Jersey, at
a point 11.5 miles above the mouth,U.S.
Engineer Office, Second Dist., New York,
Oct. 6, 1936, A.K. 180/105. Permit issued
to: Standard Oil Company of New Jersey,
26 Broadway, New York, N.Y.

Date: 10/31/1936

44 Install a 6-inch pipe line in a trench
with top of pipe at a minimum depth of 42
feet below mean low water between channel
lines in Arthur Kill and Piles Creek,
between Gulfport, Staten Island, New York,
and the City of Linden, Union County, and
file marked 800.6 (Arthur Kill-Tide-Water
Pipe Co., Ltd.-Sub.Pipe Line). Permit
issued to: The Tide-Water Pipe Company,
Ltd., 54 Boylston Street, Bradford, PA.

Date: 09/24/1945

45 Dredge to a depth of twelve (12) feet
below mean low water; the dredged material
to be disposed of at an approved
Government dumping ground under a permit
to be obtained from the Supervisor of New
York Harbor; in Arthur Kill, at Richmond
County, Staten Island, N.Y., 1507-24
(Arthur Kill-Texas Eastern Cryogenic,
Inc.-dredge @ Prall’s Island). Permit
issued to: Texas Eastern Cryogenic, Inc.,
P.O. Box 1612, Texas Eastern Building,
Shreveport, Louisiana 71102.

Date: 07/18/1968
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46 Install eleven (11) submarine cables in a
trench, in Arthur Kill, between the
Borough of Carteret, Middlesex County, New
Jersey, and Travis, Staten Island, New
York, 800.6 (Arthur Kill-N.J. Bell
Telephone C-11 Subcables). Permit issued
to: New Jersey Bell Telephone Company,
540 Broad Street, Newark 1, N.J.

Date: 11/21/1955

47 16017 Install two steel pipelines, each 30
inches in diameter at a depth of
approximately 20 feet below the bottom of
the federal channel in the Arthur Kill at
Linden, Union County, N.J. Permit issued
to: Cogen Technologies Linden Ventures
LTD. Partnership, 1600 Smith St., Suite
5000, Houston, TX 77002.

Date: 02/08/1994

48 402 War Emergency Pipe Lines in Arthur Kill
between Kreischerville and Port Reading.
Install a submarine oil pipe line in
Arthur Kill between Kreischerville, Staten
Island, New York, and Port Reading, New
Jersey. The file number of the permit is:
Permits 4129/5.

Date: 05/22/1945
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49 Install an 8” submarine pipe line at a
depth of 47 feet below mean low water,
within the Federal project channel limit
lines; across Arthur Kill, approximately
1,000 feet downstream of Goethals Bridge,
between Staten Island, New York, and the
City of Linden, Union County, New Jersey,
800.6 (Arthur Kill-TIDE-WATER PIPE CO.,
LTD-Sub pipe line @ Staten Island, N.Y. &
Linden, N.J.). Permit issued to: The
Tide-Water Pipe Company, Limited, 17
Battery Place, New York 4, N.Y.

Date: 02/01/1957

50 Install two (2) 8-inch and one (1) 12-inch
permanent pipe lines in an existing trench
at a depth of forth-seven (47) feet below
mean low water, and to install two (2)
temporary 8-inch pipe lines, to be removed
when the permanent lines have been
installed, in Arthur Kill, between Bayway,
County of Union, New Jersey, and the
Borough of Richmond, Staten Island, N.Y.,
800-6 (Arthur Kill-Esso Standard Oil Co-
Pipe lines @ Staten Island, N.Y.
Elizabeth, N.J.

Date: 11/26/1956

51 2603 Laying of a 10-inch pipe line parallel to
and on the west side of the existing pipe
line in Arthur Kill at a point near Port
Reading, New Jersey, was completed on 21
April 1944. Permit issued to: War
Emergency Pipelines, Inc., P. O. Box 271,
Plainfield, N.J.

Date: 04/28/1944
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52 95-
04860

Install approximately 5,500 linear feet of
buried 12-inch diameter petroleum products
pipeline to replace an existing pipeline
which will be abandoned in-place in Arthur
Kill between Township of Woodbridge,
Middlesex County, New Jersey and Borough
of Staten Island, Richmond County, New
York, 1145-2-303b (Arthur Kill – Colonial
Pipeline Company – Pipeline). Permit
issued to: Colonial Pipeline Company, P.
O. Box 18855, Atlanta, GA 31126-0855.

Date: 07/18/1995

53 Install a 12-inch diameter pipe line, in
Arthur Kill, between Staten Island, New
York, and Elizabeth, New Jersey, and
marked: 800.6 (Arthur Kill-Esso Standard
Oil Co.-Pipe line). Permit issued to:
Esso Standard Oil Company, 15 West 51st

Street, New York 19, N.Y.

Date: 10/06/1952

54 7436 Install three (3) aerial cables Piles
Creek, Arthur Kill Linden Union County,
NJ. Permit issued to: Public Service
Electric & Gas.

55 12 inch diameter petroleum pipeline,
Arthur Kill across Piles/Winans Creek near
Linden, Union County, N.J. Permit issued
to: Sohio Pipe Line Company.

56 176 5-8 inch pipelines from Morses Creek,
Linden, Union County, NJ to Gulfport
Reach, Staten Island. Permit issued to:
Standard Oil Company.

Date: 12/20/1912
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57 Replace existing 12 inch pipe with a 16
inch pipe 42 feet below mean water in
Arthur Kill, between Linden, N.J. and
Gulfport, Staten Island. Permit issued
to: Texas Eastern Transmission
Corporation.

Date: 06/09/1950

58 26 inch diameter pipeline installed 29
feet below mean water between Linden, N.J.
and Merrill’s Creek, Staten Island in the
vicinity of Prall’s Island. Permit issued
to: Construction Aggregates Corporation.

Date: 11/02/1967

59 6-8 inch diameter pipelines installed
between Morse Creek, Linden, N.J., and
Gulfport Reach, Staten Island, NY. Permit
issued to: The Tide-Water Pipe Company,
Ltd.

Date: 8/15/1913

60 1-12-3/4 inch diameter pipeline extending
from a point near Linden, New Jersey,
designated as Woods Avenue Junction across
to Gulfport, Staten Island, NY including a
crossing of the Arthur Kill, to the Gulf
Refining Company. Permit issued to: The
Texas Pipeline Company.

Date: 4/26/1955
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61 8881 An outfall sewer extending 300 feet
offshore of the mean high water line
terminating as a 11’6” by 9’4” box culvert
with an invert elevation of 1.57 ft. above
mean low water in Arthur Kill at Arthur
Kill Road, Rossville, Staten Island,
Richmond County, New York. Permit issued
to: Kaufman & Broad Homes, Inc.

Date: 7/10/1973

62 79-277 Install a 6 inch thick concrete filled
nylon tube mat over in existing 12 inch
diameter petroleum pipeline crossing at a
minimum depth of 39 feet below the plans
of Mean Low Water to maintain adequate
cover over the common carrier pipe at one
mile south of the Goethals Bridge,
Gulfport, Staten Island, N.Y. to Linden,
N.J. Permit issued to: Sohio Pipe Line
Company.

Date: 7/17/1981

63 9236 Install steel reinforcement of an existing
pipeway at Sewaren plant, Middlesex
County, New jersey, 23 new concrete filled
pilings. Permit issued to: Shell Oil
Company.

Date: 4/29/1978

64 One (1) 26 inch high pressure natural gas
pipeline that crosses the Arthur Kill at a
location of 600 feet north of the northern
bank of Piles Creek, Union County, New
Jersey at an approximate depth of 50 feet
below MLW to Staten Island, Richmond
County, NY. Owner: Williams-Transco.

f. CHANNEL TRAFFIC. Vessel traffic in the Arthur Kill Reach of
the New York and New Jersey Channels project vicinity is
heavy. Traffic consists of bulk and general cargo
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freighters, tank vessels, tows of scows and barges, and
miscellaneous small craft. Vessel traffic may cause some
delay to the dredging required in these specifications.

g. OBSTRUCTION OF CHANNEL. The Government will not undertake
to keep the area free from vessels or other obstructions
except to the extent of such regulations, if any, as may be
prescribed by the secretary of the army in accordance with
the provisions of section 7 of the Rivers and Harbors Act in
such manner as to obstruct navigation as little as possible,
and in case the contractor’s plant so obstructs the channel
as to make difficult or endanger the passage of vessels,
said plant shall be promptly moved on the approach of any
vessel to such an extent as may be necessary to afford a
practicable passage. Upon the completion of the work the
Contractor shall promptly remove his plant, including
ranges, buoys, piles and other marks placed by him under the
contract in navigable waters or on shore.

h. NAVIGATION AIDS. The Contractor shall not relocate or move
any aids to navigation that have been established by the
U.S. Coast Guard. If it becomes necessary to have any aids
to navigation moved in order to complete dredging operations
under this contract, the Contractor shall notify the
appropriate Coast Guard Office, with a copy to the
Contracting Officer and/or his Representative, not less than
15 days prior to the need for movement. The Contractor
shall notify the appropriate Coast Guard Office of the
approximate time of completion of dredging.

i. LOCATION. The site of the work to be performed under these
specifications is the Arthur Kill Reach of the New York and
New Jersey Channels located between the Outerbridge
Crossing, river mile 14, extending to the Gulfport Reach,
river mile 23.

j. LAYING OF SUBMERGED PIPELINES AND OBSTRUCTIONS OF CHANNEL.
Should it become necessary in the performance of this
contract to close a channel to lay submerged pipeline across
a navigable channel, the Contractor shall notify the
Contracting Officer or Contracting Officer’s Representative
in writing to be received in the District office at least
ten working days prior to the desired closure date. This
notification shall furnish the following:
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(1) Location (Channel Centerline Stationing) and depth
(above the top of the pipeline) at which the submerged
line will be placed;

(2) The desired length of time the channel is to be closed
for installation of the pipeline;

(3) The date and hour placement or removal will commence;

(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be
contacted for information and response to any emergency
condition.

The Coast Guard has indicated that the requirements of
navigation may make it necessary to establish times other
than those requested. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE COAST GUARD
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT
DELAY TO THE DREDGING OPERATIONS AND COMPLY WITH THE COAST
GUARD REQUIREMENTS.

k. BRIDGE-TO-BRIDGE RADIO-TELEPHONE EQUIPMENT. In order that
radio-telephone communication may be made with passing
vessels, all dredges engaged in work under the contract
shall be equipped with and operate bridge-to-bridge radio-
telephone equipment on VHF Channel 13 (156.65 MHz with low
power output having a communication range of approximately
ten (10) miles). The Federal Communication Commission has
approved the frequency.

7. TIME EXTENSIONS (SEPT 2000)
Time extensions for contract changes will depend upon the extent,
if any, by which the changes cause delay in completion of the
various elements of construction. The change order granting the
time extension may provide that the contract completion date will
be extended only for those specific elements related to the
changed work and that the remaining contract completion dates for
all other portions of the work will not be altered. The change
order also may provide an equitable readjustment of liquidated
damages under the new completion schedule.
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8. LAYOUT OF WORK (APRIL 1984)

The Government will provide the basic horizontal control data
(coordinated triangulation stations) in the area. The Contractor
shall compute and establish in the field all range points
required for the proper discharge of his functions. The
Contractor shall be responsible for the accuracy of the range
points and its computations. The Contractor shall furnish, at
his own expense, all stakes, templates, platforms, equipment,
range markers, tide staffs and labor as may be required in laying
out any part of the work. The Contractor will be held
responsible for the execution of the work to such lines and
grades as required or indicated by the Contracting Officer or his
representative. It shall be the responsibility of the Contractor
to maintain and preserve all established stakes, markers...etc.

Contractor shall contact the New York District Survey Section at
(212) 264-0180 or at (212) 264-0181 for any future reference to
horizontal control data.

9. DATUM AND BENCH MARKS The plane of reference of mean low water
as used in these specifications is that determined by the
following benchmark and tide gauges:

1. DESIGNATION: D 37
PID: KV0199
STATE/COUNTY: NJ/MIDDLESEX
USGS QUAD: PERTH AMBOY (1982)
HORIZONTAL DATUM: NAD 83

POSITION: 40 ° 32’ 51” North, 74° 15’ 34” West
ELEVATION: 40.23 NGVD 1929
BENCH MARK STAMPING/CLASSIFICATION: D 37 1952 is a Bench
Mark Disk set in a massive structure 1.6 miles north from
Perth Amboy, about 1.65 miles north along State Street from
its underpass under Outer Bridge at Perth Amboy, in the top
of the northeast end of the State Street overpass over the
New York and Long Branch Railroad, 30 feet east of center
line of street and about 4 feet below level of street.
AGENCY: Described by Coast and Geodetic Survey in 1952
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2. DESIGNATION: J 37
PID: KV0210
STATE/COUNTY: NJ/MIDDLESEX
USGS QUAD: ARTHUR KILL (1982)
HORIZONTAL DATUM: NAD 83

POSITION: 40 ° 34’ 42” North, 74° 12’ 51” West
ELEVATION: 12.81 NGVD 1929
BENCH MARK STAMPING/CLASSIFICATION: J 37 1952 is a Bench
Mark Disk set in a massive structure at Carteret, about 0.5
mile northeast along Roosevelt Avenue from the Columbus
School, set vertically in the southeast face at east corner
of Benjamin Moore warehouse, 1 foot southwest of east corner
of building, 54 feet northwest of center line of Roosevelt
Avenue and about 2 feet above black top apron around
building.
AGENCY: Described by Coast and Geodetic Survey in 1952

3. DESIGNATION: L 37
PID: KV0223
STATE/COUNTY: NJ/UNION
USGS QUAD: ARTHUR KILL (1982)
HORIZONTAL DATUM: NAD 83

POSITION: 40 ° 36’ 17” North, 74° 12’ 31” West
ELEVATION: 8.37 NGVD 1929
BENCH MARK STAMPING/CLASSIFICATION: L 37 1952 is a Bench
Mark Disk set in a light structure, about 0.7 mile south
along the Sound Shore Railroad from the Post Office at
Grasselli, about 0.7 mile north of a bridge over Rahway
River and the Union-Middlesex County Line, at a private road
crossing, at the Sinclair Oil Company Storage Tanks, set in
the top of the northeast corner of a 6 by 10–foot concrete
slab, 72 feet west of west rail of main track, 13 feet
northwest of center line of private road which crosses
track, 75 northeast and across a black top road from the
northeast face of storage tank No. 8, 33 feet north of
center line of black top road, about level with track.
AGENCY: Described by Coast and Geodetic Survey in 1952

4. DESIGNATION: P 37
PID: KV0227
STATE/COUNTY: NJ/UNION
USGS QUAD: Elizabeth (1982)
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HORIZONTAL DATUM: NAD 83

POSITION: 40 ° 38’ 16” North, 74° 12’ 01” West
ELEVATION: 12.10 NGVD 1929

BENCH MARK STAMPING/CLASSIFICATION: P 37 1952 is a Bench
Mark Disk set in a massive structure, at Elizabethport,
along South Front Street, in the top of the concrete
foundation of the southwest column of the first Goethals
Bridge pier northwest of South Front Street, 1 1/2
Feet north of the corner of the foundation and 3 feet above
the ground.
AGENCY: Described by Coast and Geodetic Survey in 1952

The horizontal coordinates for all four (4) benchmarks were
scaled from a topographic map and have an estimated accuracy of
+/- 6 seconds. The orthometric height was determined by
differential leveling and adjusted by the National Geodetic
Survey in June 1991.

The orthometric height for all (4) benchmarks were determined by
differential leveling and adjusted by the National Geodetic
Survey in June 1991.

The contractor may contact the New York District Survey Section
at (212) 264-0180/0181 for assistance in establishing the
location of the bench marks and the tide gages.

10. ESTIMATED QUANTITIES

The total estimated quantities of material necessary to be
removed from the specified limits to complete the work described
in this specifications are computed from the volume computations
of the condition survey performed in the project area in March
2002.

These volumes were computed as follows:

Channel to Grade 62,540
Channel Overdepth 40,275
Slope to Grade 74,795
Slope Overdepth 26,405
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Total Available 204,015 CY

Estimated Contract Quantity: 204,015 CY including options if
exercised.

Distribution of Base Work and Optional Areas:

SECTION GRADE (CHANNEL PLUS
SIDE SLOPES)

OVERDEPTH
(CHANNEL PLUS SIDE

SLOPES)
BASE WORK** 33,290 CY 11,545 CY
OPTION 1 1,760 CY 6,365 CY
OPTION 2 1,645 CY 5,965 CY
OPTION 3 3,575 CY 220 CY
OPTION 4 34,645 CY 6,120 CY
OPTION 5 28,995 CY 13,475 CY
OPTION 6 980 CY 1,630 CY
OPTION 7 2,315 CY 1,360 CY
OPTION 8 420 CY 825 CY
OPTION 9 4,690 CY 1,480 CY
OPTION 10 2,760 CY 3,325 CY
OPTION 11 1,405 CY 1,060 CY
OPTION 12 1,865 CY 3,785 CY
OPTION 13 13,070 CY 2,750 CY
OPTION 14 1,605 CY 5,630 CY
OPTION 15 1,770 CY 1,590 CY
OPTION 16 1,250 CY 850 CY
**BASE WORK - See Contract Drawings (pages 6, 14 and 16).

The Government will survey the project prior to starting work.

Above estimated quantities were computed from the data shown on
the contract drawings. The quantities that may be removed and
paid for will be computed by the Triangulated Irregular Network
(TIN) method or average end area method as indicated in the
Technical Specifications, Section 01200, paragraph 12 entitled
“MEASUREMENT AND PAYMENT.”

11. VARIATION IN ESTIMATED QUANTITIES - DREDGING (JAN 1985)

Where the quantity of a pay item in this contract is an estimated
quantity and where the actual quantity of material within the
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required dredging prism varies more than fifteen percent (15%)
above or below the stated estimated quantity within the required
dredging prism, an equitable adjustment in the contract unit
price will be made upon the demand of either party. The
equitable adjustment will be based upon any increase or decrease
in costs due solely to the variations above one-hundred fifteen
percent (115%) or below eighty-five percent (85%) of the
estimated quantity. An adjustment in the contract unit price
will also apply to that part of the actual quantity of allowable
overdepth material above one-hundred fifteen percent (115%) or
below eighty-five percent (85%) of the estimated quantity. (EFARS
52.2/9110(1))

12. HEAD PROTECTION (HARD HATS)

THE ENTIRE WORK SITE UNDER THIS CONTRACT IS DESIGNATED AS A HARD
HAT AREA. The Contractor shall post the area in accordance with
the requirements of paragraph 07.C.03, EM 325-1-1, and shall
ensure that all prime and subcontractor personnel, vendors, and
visitors utilize hard hats while within the project area. (DO
385-1-3 4 Nov. 77)

13. SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his
operations in accordance with the General Regulations of the
Coast Guard governing lights and day signals to be displayed by
towing vessels with tows on which no light signals can be
displayed. Vessels working on wrecks, dredges, and vessels
engaged in laying cables or pipe or in submarine or bank
protection operations, lights to be displayed on dredge
pipelines, and day signals to be displayed by vessels of more
than 65 feet in length moored or anchored in a fairway or
channel, and the passing by other vessels of floating plant
working in navigable channels, as approved by the Commandant,
U.S. Coast Guard with respect to vessels on the high seas (33 CAR
81 App. A-72 COLREGS, Part C), vessels in inland waters (33-CFR
93.18 - 93.31a), and vessels in western rivers (33 CFR 95.5.51 -
95.70)), as applicable. (DAEN-PRP Ind dtd. 12 Sep. 83)

14. REVERSE SIGNAL ALARM

a. All construction equipment, except light service trucks,
panels, pickup trucks, station wagons, crawler-type cranes,
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power shovels and draglines, whether moving alone or in
combination shall be equipped with reverse signal alarms.
The alarm shall be mounted on the rear of the equipment and
shall be protected or constructed as to withstand severe
wear and tear, adverse weather and unfavorable environmental
working conditions and shall be certified by the
manufacturer to fully meet the following performance
standards.

b. The alarm shall produce a relatively pure tone which shall
peak within the American National Stds. Inst. standard
octave pass band of 600 to 2400 cycles per second and shall
produce a 0.2 to 0.5 second audible warning within the
initial three (3) feet of backward movement of the vehicle
on which it is mounted and at regular intervals, not to
exceed three (3) seconds throughout the backward movement.
The alarm shall automatically stop when backward movement
ceases. The sound intensity of the alarm shall range from
and not exceed 90-100 db (decibels) at a horizontal distance
of five feet from the alarm.

c. Actuation of the alarm shall be automatic by direct
connections to any part of the equipment that moves or acts
in a manner distinctive only to the rearward movement of the
vehicle with no manual controls of any kind between the
source of actuation and the alarm. Where application of
this requirement to specific types of the equipment has
impractical application, other means of actuation may be
used upon written approval of the Contracting Officer and/or
his Representative or his representative.

d. The use of the alarm shall be in the addition to prescribed
requirements for signalmen.

15. FLOATING PIPELINES

Floating pipelines, used as access ways, shall be equipped with
walkways and guardrails. In accordance with EM 385-1-1, the
walkway shall be securely anchored to the pipeline and a
guardrail equivalent in strength to a wood rail 2 in. x 4 in.
shall be provided on at least one side of the walkway and shall
be secured to uprights at intervals of not more then 8 feet and
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of not less than 36 inches, nor more than 42 inches in height
above the walkway. Floating pipelines not equipped with walkways
shall be barricaded to positively prevent personal access.

16. MISPLACED MATERIAL (JAN 1965)

Should the Contractor during the progress of the work, lose,
dump, throw overboard, sink, or misplace any material, plant,
machinery, or appliance, which in the opinion of the Contracting
Officer and/or his Representative may be dangerous to or obstruct
navigation, the Contractor shall recover and remove the same with
the utmost dispatch. The Contractor shall give immediate notice,
with description and location of such obstructions, to the
Contracting Officer and/or his Representative or inspector, and
when required shall mark or buoy such obstruction until the same
are removed. Should he refuse, neglect, or delay compliance with
the above requirements, such obstructions may be removed by the
Contracting Officer and/or his Representative, and the cost of
such removal may be deducted from any money due or to become due
to the Contractor, or may be recovered under his bond. The
liability of the Contractor for the removal of a vessel wrecked
or sunk without fault or negligence shall be limited to that
provided in Sections 15, 19, and 20 of the Rivers and Harbors Act
of March 3, 1899 (33 USC. 410 et seq.) (DOD FARS SUPPL. 52.236-
7006).

17. CONTINUITY OF WORK (APR 1965)

No payment will be made for work done in any area designated by
the Contracting Officer and/or his Representative until the full
depth required under the contract is secured in the whole of such
area, unless prevented by ledge rock; nor will payment be made
for excavation in any area not adjacent to and in prolongation of
areas where full depth has been secured except by decision of the
Contracting Officer or Contracting Officer’s Representative.
Should any such nonadjacent area be excavated to full depth
during the operations carried on under the contract, payment for
all work therein may be deferred until the required depth has
been made in the area intervening. The Contractor may be required
to suspend dredging at any time when for any reason the gauges or
ranges cannot be seen or properly followed. (EFARS 52.2/9110(C)

18. FINAL EXAMINATION AND ACCEPTANCE (APR. 1965)
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a. As soon as practicable after the completion of the Basic
Work area, such work will be thoroughly examined at the cost
and expense of the Government by sounding or by sweeping, or
both, as determined by the Contracting Officer and/or his
Representative. Should any shoals, lumps, or other lack of
contract depth be disclosed by this examination the
Contractor will be required to remove same by dredging at
the contract rate for dredging or by other method approved
by the contracting officer, but if the bottom is soft and
the shoal areas are small and form no material obstruction
to navigation, the removal of such shoal may be waived by
the discretion of the Contracting Officer and/or his
Representative. The Contractor or his authorized
representative will be notified when soundings and/or
sweepings are to be made, and will be required to accompany
the survey party. When the area is found to be in a
satisfactory condition, it will be accepted finally. Should
more than two soundings or sweeping operations by the
Government over an area be necessary by reason of work for
the removal of shoals disclosed at a prior sounding or
sweeping operations, this work will be charged against the
Contractor. The rate for each day in which the Government
plant is engaged in such sounding or sweeping operations
and/or is en route to or from the site or held, for the
Contractor's convenience, at or near the site for these
operations shall be $1,850 except on Saturday, Sunday and
Holidays when the rate shall be $2,125.

b. As soon as practicable after the completion of additional
Option areas, if exercised, in increments when the
additional quantity removed from Options Work has reached
approximately 50,000 cubic yards and dredging of the shoals
involved in the incremental 50,000 cubic yards has been
completed, such work will be thoroughly examined at the cost
and expense of the Government by sounding or by sweeping, or
both, as determined by the Contracting Officer and/or his
Representative. Should any shoals, lumps, or other lack of
contract depth be disclosed by this examination the
Contractor will be required to remove same by dredging at
the contract rate for dredging or by other method approved
by the contracting officer, but if the bottom is soft and
the shoal areas are small and form no material obstruction
to navigation, the removal of such shoal may be waived by
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the discretion of the Contracting Officer and/or his
Representative. The Contractor or his authorized
representative will be notified when soundings and/or
sweepings are to be made, and will be required to accompany
the survey party. When the area is found to be in a
satisfactory condition, it will be accepted finally. Should
more than two soundings or sweeping operations by the
Government over an area be necessary by reason of work for
the removal of shoals disclosed at a prior sounding or
sweeping operations, this work will be charged against the
Contractor. The rate for each day in which the Government
plant is engaged in such sounding or sweeping operations
and/or is en route to or from the site or held, for the
Contractor's convenience, at or near the site for these
operations shall be $1,850 except on Saturday, Sunday and
Holidays when the rate shall be $2,125.

c. Final acceptance of the whole or a part of the Basic Work
area and each additional Option area and the deductions or
corrections of deductions made thereon will not be reopened
after having once been made, except on evidence of
collusion, fraud, or obvious error, and the acceptance of a
completed section shall not change the time of payment of
the retained percentages of the whole or any part of the
work.

d. The area within the contract limits of the Basic Contract
Work and each additional Option Area will be surveyed for
final examination and acceptance.

19. SHOALING (APR 1965)

If, before the contract is completed, shoaling occurs in any
section previously accepted, including shoaling in the finished
channel, because of the natural lowering of the side slopes, re-
dredging at the contract price, within the limit of available
funds, may be done if agreeable to both the Contractor and the
Contracting Officer and/or his Representative.
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20. INSPECTION (APR 1965)

The inspectors will assess whether the gauges, ranges, location
marks and limit marks are maintained in proper order; but the
presence of the inspector shall not relieve the Contractor of the
responsibility for the proper execution of the work in accordance
with the specifications. The Contractor will be required:

a. To furnish, on the request of the Contracting Officer and/or
his Representative or any inspector, the use of such boats,
boatmen, laborers, a part of the ordinary and usual
equipment and crew of the dredging plant as may be
reasonably necessary in inspecting and supervising the work.
However, the Contractor will not be required to furnish such
facilities for the surveys prescribed in the clause H-18,
entitled: “Final Examination and Acceptance.”

b. To furnish, on the request of the Contracting Officer or the
Contracting Officer’s Representative or any inspector,
suitable transportation from all points on shore designated
by the Contracting Officer and/or his Representative to and
from the various pieces of plant and to and from the
placement area. Should the Contractor refuse, neglect, or
delay compliance with these requirements, the specific
facilities may be furnished and maintained by the
Contracting Officer or Contracting Officer Representative,
and the cost thereof will be deducted from any amounts due
or to become due to the Contractor.

21. ACCOMMODATIONS FOR GOVERNMENT INSPECTORS

The Contractor shall furnish regularly to Government inspectors
onboard the dredge or other craft upon which they are employed a
suitable separate room for an office. The room shall be fully
equipped and maintained to the satisfaction of the Contracting
Officer and/or his Representative; it shall be properly heated,
ventilated, and lighted, and shall have a desk which can be
locked, and a chair for each inspector, and washing conveniences.
In addition, the Contractor shall provide a suitable sleeping
area for use by the Government inspector when weather or sea
conditions preclude safe transfer to shore. The entire cost to
the Contractor for furnishing, equipping and maintaining the
foregoing accommodations shall be included in the contract price.
If the Contractor fails to meet these requirements, the
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Contracting Officer and/or his Representative will secure the
facilities referred to above, and the cost thereof will be
deducted from payments to the Contractor.

22. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (1985 JAN
OCE)

a. Allowable costs for construction of marine plant and
equipment in sound workable condition owned or controlled
and furnished by a contractor or subcontractor at any tier
shall be based on actual cost data when the Government can
determine both ownership and operating costs for each piece
of equipment or equipment groups of similar serial and
series from the contractor’s accounting records. When both
ownership and operating costs cannot be determined from the
contractor’s accounting records, equipment costs shall be
based upon the applicable provision of EP 1110-1-8,
“Construction Equipment Ownership and Operating Expense
Schedule,” Region I.

Working conditions shall be considered to be average for
determining equipment rates using the schedule unless
specified otherwise by the contracting officer. For
equipment not included in the schedule, rates for comparable
pieces of equipment may be used or a rate may be developed
using the formula provided in the schedule. For forward
pricing, the schedule effect at the time of negotiations
shall apply. For retrospective pricing, the schedule in
effect at the time the work was performed shall apply.

b. Equipment rental costs are allowable, subject to the
provisions of FAR 31.105(d)(ii) and FAR 31.205-36
substantiated by certified copies of paid invoices. Rates
for equipment rented from an organization under common
control, lease-purchase or sale-leaseback arrangements will
be determined using the schedule except that rental costs
leased from an organization under common control that has an
established practice of leasing the same or similar
equipment to unaffiliated leases are allowable. Costs for
major repairs and overhaul are unallowable.
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c. When actual equipment costs are proposed and the total
amount of the pricing action is over $25,000, cost or
pricing data shall be submitted on Standard Form 1411,
“Contract Pricing Proposal Cover Sheet.” By submitting cost
or pricing data, the contractor grants to the contracting
officer or an authorizing representative the right to
examine those books, records, documents and other supporting
data that will permit evaluation of the proposed equipment
costs. After price agreement the contractor shall certify
that the equipment costs or pricing data submitted are
accurate, complete and current. (EFARS 52.2/9108(f))

23. FUEL USAGE

The Contractor shall furnish the Contracting Officer and/or his
Representative a report, to be received on or before the last day
of the calendar month, listing the totals of fuels consumed by
the dredging plant, supporting vessels, and other construction
equipments. The report shall list the quantities of different
fuels separately. The report shall cover the period from the
25th of the preceding month to the 25th of the current month.

24. OIL TRANSFER OPERATIONS

The Contractor shall assure that oil transfer operations to or
from his plant comply with all Federal, state, municipal laws,
codes and regulations (See Attachment F of Section 00900 for
regulation on “Oil and Hazardous Material Transfer Operations” -
33 CFR 156). Particular attention is invited to 33 CFR Subchapter
O, Pollution. The Contractor shall incorporate in the accident
prevention program (Section 01351, paragraph 3), submitted in
compliance with Section 00700, contract clause “ACCIDENT
PREVENTION,” sufficient information to demonstrate that all fuel
transfers will be made in compliance with 33 CFR 156 and any
other applicable laws, codes and regulations. (NAP-1/81)

25. WAGE RATES

The attached schedule of wage rates contains rates applicable to
all work under this contract (see Section 00900, Attachment B).
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26. LABOR-ADDITIONAL REQUIREMENTS

Fringe benefits statement: The method of payment of applicable
fringe benefits will be indicated on DD From 879, Statement of
Compliance, and attached to each weekly payroll.

27. NOTICE TO MARINERS

The Contractor shall, prior to commencement of work, notify the
3rd Coast Guard District, Aids to Navigation Officer, of his
proposed operations including location and duration of operations
and request that the information be published in the “Notice to
Mariners.” This notification must be in sufficient time so that
it appears in the Notice at least 15 days prior to the
commencement of the dredging operation.

28. ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is
suspended, delayed, or interrupted due to an order of a
court of competent jurisdiction as a result of environmental
litigation, as defined below, the Contracting Officer and/or
his Representative, at the request of the Contractor, shall
determine whether the order is due in any part to the acts
or omissions of the Contractor or a Subcontractor at any
tier not required by the terms of this contract. If it is
determined that the order is not due in any part to acts or
omissions of the Contractor or a Subcontractor at any tier
other than as required by the terms of this contract, such
suspension, delay, or interruption shall be considered as if
ordered by the Contracting Officer and/or his Representative
in the administration of this contract under the terms of
Section I, contract clause entitled “SUSPENSION OF WORK.”
The period of such suspension, delay or interruption shall
be considered unreasonable, and an adjustment shall be made
for any increase in the cost of performance of this contract
(excluding profit) as provided in that clause, subject to
all the provisions thereof.

b. The term “environmental litigation,” as used herein, means a
lawsuit alleging that the work will have an adverse effect
on the environment or that the Government has not duly
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considered, either substantively or procedurally, the effect
of the work on the environment. (EFARS 52.2/9109 (j))

29. NOISE LEVEL CRITERIA

Maximum sound pressure levels measured at the booster pumps,
engine generators and vehicles including muffler and exhaust
components, shall not exceed decibel values prescribed by
Federal, State and local codes and regulations. The foregoing
applies with the pumps under normal operating conditions at not
less than 50% full rated load. Test will be performed at no
additional cost to the Government by the Contractor, or the pump
engine and generator manufacturer or by an approved testing
agency having proven capability in noise measurements and using
approved measurement equipment and acceptable measurement
procedures. Test data will be submitted to the Contracting
Officer for approval 5 days after the commencement of dredging
operations. Should the sound pressure (noise) level test data
indicate a need for sound reduction, the Contractor will provide
necessary enclosures, baffles or any other appropriate means
around booster pumps and engine generators including muffler and
exhaust components, so as to attain noise levels which do not
exceed those prescribed by aforementioned regulations. Details
of the proposed enclosure or baffling arrangement shall be
submitted to the Contracting Officer for approval. Such details
will be accomplished by calculations, which indicate anticipated
compliance of sound pressure (noise) levels with codes and
regulations noted herein before. All this is especially
enforceable where these booster and engine generators locations
are in bathing areas.

30. CERF IMPLEMENTATION (83 JUN 1 OCE)

If the work specified in this contract is performed by a hopper
dredge(s), the owner must have an active Basic Ordering Agreement
(BOA) for the hopper dredge(s) on file with the Corps of
Engineers. The Contractor shall be obligated to make the hopper
dredge(s) available to serve in the Corps of Engineers Reserve
Fleet (CERF) at any time that the hopper dredge(s) is performing
work under this contract. When the Contracting Officer and/or
his Representative is notified of the decision to activate the
dredge(s) into the CERF, he shall take appropriate action to



 

00800 - 45 

release the dredge(s). He may then extend or terminate the
contract to implement whichever action is in the best interest of
the Government. The CERF contract shall also be subject to the
following condition:

a. The Director of Civil Works may require the contractor to
perform emergency dredging at another CONUS (48 contiguous
states) site for a period of time equal to the remaining
time under this contract at the date of notification plus up
to ninety (90) days at the previously negotiated rate which
appears on the schedule of prices in the BOA.

b. The Chief of Engineers may require the contractor to perform
emergency dredging at an OCONUS (Outside CONUS which
includes Alaska, Hawaii, Puerto Rico, the Virgin Islands, or
U.S. Trust Territories) site for a period of time equal to
the time remaining under this contract at the date of
notification plus up to one hundred eighty (180) days at the
negotiated rate which appears on the schedule of prices in
the BOA.

c. The CERF shall be activated by the Chief of Engineers or the
Director of Civil Works; then the Ordering Contracting
Officer and/or his Representative will notify the
contractor. From the time of notification, the selected
hopper dredge(s) must depart for the emergency assignment
within seventy-two (72) hours for CONUS or ten (10) days for
OCONUS assignments.

d. A confirming delivery order will be issued pursuant to the
Basic Ordering Agreement (BOA) by the Ordering Contracting
Officer and/or his Representative. Such delivery order
shall utilize the schedule of rates in the BOA for the
specific hopper dredges(s).

e. If during the time period specified in a, b, or c, above, a
CERF vessel(s) is still required, the contract performance
may be continued for additional time by mutual agreement.
(EFARS 52.2/9112)

31. THE SEAGOING BARGE ACT (46 USC 395 ET SEQ.)

The Seagoing Barge Act applies to this project. In the event the
low bidder contemplates using plant that requires U.S. Coast



 

00800 - 46 

Guard certification to comply with this Act, the low bidder shall
within five (5) calendar days after bid opening submit a copy of
said certificate to the Contracting Officer and/or his
Representative. Failure to produce the certificate within the
required time shall subject the bidder to a determination of
nonresponsibility.

32. PERFORMANCE EVALUATION OF CONTRACTOR (APR 1984)

a. As a minimum, the Contractor’s performance will be evaluated
upon final acceptance of the work. However, interim
evaluation may be prepared at any time during contract
performance when determined to be in the best interest of
the Government.

b. The format for the evaluation will be DD Form 2626, and the
Contractor will be rated either outstanding, satisfactory,
or unsatisfactory in the areas of Contractor Quality
Control, Timely Performance, Effectiveness of Management,
Compliance with Labor Standards, and Compliance with Safety
Standards. The Contractor will be advised of any
unsatisfactory rating, either in an individual element or in
the overall rating, prior to completing the evaluation, and
all Contractor comments will be maintained as part of the
official record. Performance Evaluation Reports will be
available to all DOD contracting offices for their future
use in determining Contractor responsibility, in compliance
with FAR 36.201 (c). (DEAN-PRP Ltr dtd 30 Apr 84)

33. PRICING OF ADJUSTMENTS (APR 1984)

When costs are a factor in any determination of a contract price
adjustment pursuant to the Changes clause or any other clause of
this contract, such costs shall be in accordance with Part 31 of
the Federal Acquisition Regulation and the DOD FAR Supplement in
effect on the date of this contract (DOD FAR SUPP 52.243.7001)
costs shall be in accordance with Part 31 of the Federal
Acquisition Regulation.
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34. PRECONSTRUCTION CONFERENCE

A preconstruction conference will be arranged by the Contracting
Officer and/or his Representative after award of contract and
before commencement of work. The Contracting Officer’s
representative will notify the Contractor of the time and date
set for the meeting. At this conference, the Contractor shall be
oriented with respect to Government procedures and line of
authority, contractual, administrative, and construction matters.
Additionally, a schedule of required submittals will be discussed
(see Section 00900, Attachment G).

The contractor shall bring to this conference the following
items in either completed or draft form:

a. The Contractor’s order of work for dredging and performing
other work, including disposal area plan.

b. Accident Prevention Plan (advance copies required, see
Section 01351) including the Hazard Analysis as per
Section 01351.

c. Quality Control Plan (see Section 01451).

d. Letter appointing Superintendent.

e. List of subcontractors

35. BID GUARANTEE

a. The offeror (bidder) shall furnish a separate bid bond, or
United States bonds, Treasury notes or other public debt
obligation of the United States, in the proper amount, by
the time set for opening of bids. Failure to do so may be
cause for rejection of the bid. The Contracting Officer
and/or his Representative will return bid guarantees, other
than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the
successful bidder upon execution of contractual documents
and bonds (including any necessary coinsurance or
reinsurance agreements), as required by the bid as accepted.

b. If the successful bidder, upon acceptance of its bid by the
Government within the period specified for acceptance, fails
to execute all contractual documents or give a bond(s) as
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required by the solicitation within the time specified, the
Contracting Officer and/or his Representative may terminate
the contract for default.

c. Unless otherwise specified in the bid, the bidder will (1)
allow the number of days as indicated in paragraph 13D of
Standard Form 1442 for acceptance of its bid and (2) give
bond within 5 days after receipt of the forms by the bidder.

d. In the event the contract is terminated for default, the
bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid. The bid bond, or bonds or
notes of the United States, is available to offset the
difference.

36. QUANTITY SURVEYS

a. Quantity surveys shall be conducted, and the data derived
from these surveys shall be used in computing the quantities
of work performed and the actual construction completed and
in place.

b. The Government shall conduct the original and final surveys
and make the computations based on them. The Contractor
shall conduct the survey for any periods for which progress
payments are requested and shall make the computations based
on these surveys. These surveys conducted by the Contractor
shall be conducted under the direction of a representative
of the Contracting Officer, unless the Contracting Officer
waives this requirement in a specific instance.

c. Promptly upon completing a survey, the Contractor shall
furnish the originals of all field notes and all other
records relating to the survey or to the layout of the work
to the Contracting Officer and/or his Representative, who
shall use them as necessary to determine the amount of
progress payments. The Contractor shall retain copies of
all such material furnished to the Contracting Officer
and/or his Representative. (FAR 52.236-16)

d. Contractor’s participation in surveys: In accordance with
agency policy guidance, the preferred methods of performance
of all hydrographic quantity surveys shall be (in descending
order):



 

00800 - 49 

(1) The Government will perform quantity surveys by using
qualified in-house crews, if available.

(2) The Government will provide quantity surveys by
contracting directly with qualified independent
hydrographic survey contractors.

(3) The Government will permit, only in exceptional
circumstances, the use of dredging contractor’s surveys
if the Contracting Officer and/or his Representative
determine that such surveys are adequate and reasonable
for payment purposes.

If it is determined by the Contracting Officer that it is
impractical for Government personnel to perform the original
and final surveys and the Government wishes the Contractor’s
surveys to be used, the following will be required from the
Contractor:

(a) Acceptance of all monumentation and transponder
locations.

(b) Witness by a Corps of Engineers representative of
all calibration procedures such as vertical and
horizontal control.

(c) Corps of Engineers observation of raw data
collection.

(d) Submittal of both unedited as well as edited
versions of survey maps.

(e) Subsequent acceptance of edited survey map after
determination by Corps survey personnel that editing
was conducted in accordance with U.S. Army Corps of
Engineers specifications and guidelines. (FAR
52.236-16 - ALTERNATE I, APR 1984)

e. The Contractor is obligated to participate in all stages of
data collection during the performance of Before and After
Dredge Surveys. Any disagreements with the data collection
process shall immediately be brought to the attention of the
Contracting Officer or his representative who will determine
the necessary corrective measures, if any. Failure to be
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present during the survey data collection disqualifies the
Contractor from any such related claims.

37. SAFETY SIGN

The Contractor shall construct a safety sign at a location
directed by the Contracting Officer and/or his Representative.
The sign shall be 6 feet by 4 feet and shall conform to the
requirements as specified in Section 00900, Attachment E, Project
Identification and Safety Signs. The Corps of Engineers castle
logo (an 8.5" x 11" red decal) to be used on the sign will be
Government furnished. The Contractor will be given this logo at
the time of the preconstruction conference.

The decal shall receive a thin coat of clear spar varnish after
application. The sign shall be erected as soon as possible and
within 5 calendar days after the date of the receipt of the
Notice to Proceed. The data required by the sign shall be
corrected daily. No separate payment will be made for erecting
and maintaining the safety sign and all costs in connection
therewith will be considered the obligation of the contractor.
Upon completion of the project, the Contractor shall remove the
sign from the work site.

38. PROJECT SIGN
The Contractor shall furnish and erect a project sign at a
location directed by the Contracting Officer or Contracting
Officer’s Representative. The project sign shall conform with all
requirements as specified in Section 00900, Attachment E, Project
Identification and Safety Signs. The Corps of Engineers' castle
logo and other logos (8.5" x 11") to be used on the sign will be
Government furnished. The Contractor will be given these logos
at the time of the preconstruction conference.

The decal(s) shall receive a thin coat of clear spar varnish
after application. The Contractor shall maintain the sign in
good condition throughout the construction period. No separate
payment will be made for erecting and maintaining the project
sign, and all costs in connection therewith will be considered
the obligation of the Contractor. Upon completion of the project,
the Contractor shall remove the sign from the work site.
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39. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS

Notwithstanding the clause of this contract entitled
“Subcontracts,” the Contractor shall not enter into a first-tier
subcontract for an estimated or actual amount of $1 million or
more without obtaining in writing from the Contracting Officer
and/or his Representative a clearance that the proposed
subcontractor is in compliance with the equal opportunity
requirements and therefore is eligible for award.

40. SCHEDULING AND DETERMINATION OF PROGRESS

In accordance with the contract provisions, the Contractor shall,
within five (5) days after receipt of Notice to Proceed by him or
as otherwise determined by the Contracting Officer and/or his
Representative, submit for approval a practicable progress
schedule. The progress schedule shall be in the form of a chart
graphically indicating the sequence proposed to accomplish each
work feature of operation (Eng. Form 2454 or an acceptable
equivalent -e.g., computer-generated from a commercially-
available project management software package). The chart shall
be prepared to show the starting and completion dates of all work
features on a linear horizontal time scale beginning with date of
the receipt of the Notice to Proceed and indicating calendar days
to completion. Each activity in construction shall be
represented by an arrow. The head to tail arrangement of arrows
shall flow from left to right. Each arrow representing an
activity shall be annotated to show the activity description and
duration. Contractor shall indicate on the chart the important
work features or operations that are critical to the timely
overall completion of the project. Key dates for such important
work features and portions of work features are milestone dates
and shall be so indicated on the chart. This schedule will be
the medium through which the timeliness of the Contractor’s
construction effort is appraised. When changes are authorized
that result in contract time extensions, the Contractor shall
submit a modified chart for approval by the Contracting Officer
and/or his Representative. The terms of Section 00700, Contract
Clause entitled: SCHEDULES FOR CONSTRUCTION CONTRACTS, with
reference to overtime, extra shifts, etc., may be invoked when
the Contractor fails to start or complete work features or
portions of same by the time indicated by the milestone dates on
the approved progress chart, or when it is apparent to the
Contracting Officer from the Contractor’s actual progress that
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these dates will not be met. Neither on the chart nor on the
periodic charts which the Contractor is required to prepare and
submit, as described in paragraph, SCHEDULES FOR CONSTRUCTION
CONTRACTS of the Contract Clauses, shall the actual progress to
be entered include or reflect any materials which may be on the
site, but are not yet installed or incorporated in the work. For
payment purposes only, an allowance will be made by the
Contracting Officer and/or his Representative of up to 100
percent of the invoiced cost of materials or equipment delivered
to the site but not incorporated into the construction, pursuant
to Section 00700, Contract Clause entitled: “PAYMENT UNDER FIXED-
PRICE CONSTRUCTION CONTRACTS.” The making of such an allowance
will be contingent upon a determination by the Contracting
Officer and/or his Representative that the Contractor’s
compliance with the quality control requirements of the contract
is more than satisfactory.

When the contractor submits his progress schedule, he will
include in the submission a progress curve reflecting the
intended schedule for completing the work. The progress curve
(S-Curve) will be plotted to reflect Cumulative Progress
(Percent) based on placement along the y-axis and Time along the
x-axis. The progress curve will be furnished at the same time
the progress schedule is submitted for approval and updated
monthly by the Contractor.

41. SPECIAL PROHIBITION ON EMPLOYMENT

a. Definitions: “Arising out of a contract with the Department
of Defense,” as used in this clause, means any act in
connection with (1) attempting to obtain, (2) obtaining, or
(3) performing a contract or subcontract of any agency,
department or component of the Department of Defense.

b. “Convictions of fraud or any other felony,” as used in this
clause, means any conviction for fraud or a felony in
violation of state or Federal criminal statutes, whether
entered on a verdict or plea, including a plea of nolo
contendere, for which sentence has been imposed.

c. Section 941, Title IX, Pub. L. 99-500 (10 U.S.C. 2408)
prohibits a person who is convicted of fraud or any other
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felony arising out of a contract with the Department of
Defense from working in a management or supervisory capacity
on any defense contract, or serving on the board of
directors of any defense contractor, for a period, as
determined by the Secretary of Defense, of not less than one
(1) year from the date of conviction. Defense contractors
are subject to a criminal penalty of not more than $500,000
if they are convicted of knowingly employing a person under
a prohibition or allowing such person to serve on their
board of directors.

d. The Contractor agrees not to knowingly employ any person,
convicted of fraud or any other felony arising out of a
contract with the Department of Defense contract or
subcontract or allow such person to serve on its board of
directors from the date the Contractor learns of the
conviction until one (1) year has expired from the date of
conviction. However, if the person has also been debarred
pursuant to FAR subpart 9.4, the above prohibition shall
extend for the period of debarment, but in no event shall
the prohibition be less than (1) year from the date of
conviction.

e. If the Contractor knowingly employs a convicted person in a
management or supervisory capacity on any defense contract
or subcontract or knowingly allows such person to serve on
its board of directors within the prohibited period, the
Government may consider, in addition to the criminal
penalties contained in Section 941 of Pub. L. 99-500, other
available remedies, such as suspension or debarment and may
direct the cancellation of this contract at no cost to the
Government, or terminate this contract for default.

f. The Contractor agrees to include the substance of this
clause, including this paragraph (e), appropriately modified
to reflect the identity and relationship of the parties, in
all subcontracts exceeding $25,000.

42. SUPERINTENDENCE OF SUBCONTRACTS (JAN 1965)

a. The Contractor shall be required to furnish the following,
in addition to the superintendence required by the Contract
Clauses entitled: “Superintendence by the Contractor.”
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(1) If more than 50% and less than 70% of the value of the
contract work is subcontracted, one superintendent
shall be provided at the site and on the Contractor's
payroll to be responsible for coordinating, directing,
inspecting and expediting the subcontract work.

(2) If 70% or more of the value of the work is
subcontracted, the Contractor shall be required to
furnish two such superintendents to be responsible for
coordinating, directing, inspecting and expediting the
subcontract work.

b. If the Contracting Officer, at any time after 50% of the
subcontracted work has been completed, finds that
satisfactory progress is being made, he may waive all or
part of the above requirement for additional superintendence
subject to the right of the Contracting Officer to reinstate
such requirement if at any time during the progress of the
remaining work he finds that satisfactory progress is not
being made. (DOD FAR Supplement 52.236-7008)

43. PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT
PAYMENTS

In addition to the requirements contained in the Contract Clause
entitled “Payments Under Fixed-Price Construction Contracts” and
to implement the requirements of the Prompt Payment Act
Amendments of 1988, P.L. 100-496, the following shall apply to
all payments made under this contract:

a. At the time of submission of the progress chart, the
contractor shall submit for approval by the Contracting
Officer or his authorized representative a breakdown of the
contract work which shall be to the degree of detail
required by the Contracting Officer or his representative to
effect reasonable progress payments. The Contracting
Officer or his representative shall review this breakdown
within 30 calendar days after receipt and either advise the
contractor that it is approved or disapproved, and if
disapproved the reasons for disapproval. Only after the
breakdown is approved shall any payment invoice be accepted
from the contractor and any payment made to him. The
Contracting Officer can determine it is in the best interest
of the Government to make payment without an approved
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breakdown, however, in no case shall more than 10% of the
contract amount be paid unless the breakdown is approved.

b. The contractor shall submit his request for payment by
submission of a proper invoice to the office or person(s)
designated in paragraph “c”. For purposes of payment a
“proper invoice” is defined as the following:

(1) An estimate of the work completed in accordance with
the approved breakdown indicating the percentage of work
of each item and the associated costs.

(2) A properly completed ENG Form 93 and 93a (where
required).

(3) All contractual submissions indicated elsewhere in this
contract to be submitted with payment, such as updated
progress schedules, updated submittal registers, etc.

The following certification executed by a responsible official of
the organization authorized to bind the firm. A “responsible
official” would be either a corporate officer, partner, or owner,
in the case of a sole proprietorship:

I hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract and timely payments will be made from the
proceeds of the payment covered by this
certification, in accordance with subcontract
requirements and the requirements of Chapter 39 of
Title 31, United States Code; and

(3) This request for progress payments does not
include any amounts, which the prime contractor
intends to withhold or retain from a subcontractor
or supplier in accordance with the terms and
conditions of the subcontract.
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(4) All required prime and subcontractor payrolls have
been submitted.

______________________________________________
(Name)

______________________________________________

(Title)

______________________________________________

(Date)

c. The Government shall designate the office or person(s) who
shall first receive the invoice submissions and the
Contractor shall be notified at the preconstruction
conference. In addition, the contractor shall at the same
time submit one copy of the detailed breakdown and the ENG
Form 93 and 93a Form to the Project Engineer.

d. The Government representative shall return any request for
payment, which is deemed defective within 7 days of receipt
and shall specify the defects. Telephone calls with MFR or
E-mail notification of the Contractor about the defective
invoice shall be considered sufficient notice to the
Contractor. If the defect concerns a disagreement as to the
amount of work performed and or the amount of the payment
being submitted, the Government and the contractor’s
representative should meet to resolve the differences and
reach agreement. Upon agreement, the contractor shall
submit a new breakdown and ENG Form 93 (and 93a) and any
other submissions requiring correction. These will be
incorporated with the previous submittal and will then
constitute a proper invoice.

e. If agreement cannot be reached, the Government shall
determine the proper amount per Contract Clause entitled:
“Payments Under Fixed-Price Construction Contracts” and
process the payment accordingly. In this event, “a proper
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invoice” for Prompt Payment Act purposes will not have been
submitted to the Government.

f. The Government shall pay the contractor in accordance with
the following time frames:

(1) Progress Payments. From the date a “Proper invoice” is
received, in accordance with subparagraphs “b” and “d”
of this clause, the Government will issue a check
within 14 calendar days.

(2) Reduction in Retaining Payment. If during the course
of the contract, a reduction in retainage payment is
required, the Government shall issue a check within 30
calendar days after the approval of the release to the
contractor by the Contracting Officer or his authorized
representative.

(3) Final Payment. A final payment request shall not be
considered valid until the contractor has fulfilled all
contract requirements including all administrative
items, payrolls, warranties, etc. and has submitted a
release of claims. When the contractor has fulfilled
all contract requirements and a “proper invoice” has
been submitted, the Government shall issue a check
within 30 days from the date of acceptance of the
project by the Contracting Officer.

44. SUBMISSION OF CLAIMS

The following shall be submitted to the Contracting Officer at
the following address: U.S. Army Corps of Engineers, New York
District, 26 Federal Plaza, New York, New York 10278-0090:

a. Claims referencing or mentioning the Contact Disputes Act of
1978.

b. Requests for a written decision by the Contracting Officer.

c. Claims certified in accordance with the Contract Disputes
Act of 1978.
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No other Government representative is authorized to accept such
requests. A copy shall also be provided to the Authorized
Representative of the Contracting Officer.

The Contractor shall also provide The Contracting Officer with a
copy of any requests for additional time, money or interpretation
of contract requirements which were provided to the Authorized
Representative of the Contracting Officer and which have not been
resolved after 90 days.

45. SAFETY REQUIREMENTS FOR OPERATIONS ADJACENT TO POWER LINES.

When it is necessary to transport or operate machinery or
equipment under or adjacent to overhead power lines, the
requirements of paragraph 11.E - OPERATING ADJACENT TO OVERHEAD
LINES, in the Corps of Engineers Manual, EM 385-1-1, dated 3
September 1996, entitled “Safety & Health Requirements Manual”
and referred to in the Accident Prevention Provision of General
Provisions, shall govern.

46. CRANE AND DRAGLINE SAFETY REQUIREMENTS

In addition to meeting all applicable requirements of OSHA
standards and Section 16 of the Corps of Engineers Manual, EM
385-1-1, dated 3 September 1996, all cranes used in performing
the work set forth in these specifications shall be equipped with
geared boom hoists or otherwise provided with mechanisms which
will prevent the booms from falling free. Cranes that are
equipped with booms that can be lowered either by gravity or by
power shall have the mechanisms for operating the booms by
gravity made inoperative so that the booms cannot be lowered by
gravity. The booms of all cranes and draglines shall also be
equipped with shock absorbing type back stops to prevent them
from overtopping.

All crane operators must meet the EM 385-1-1 qualification
requirements.

47. OPERATOR QUALIFICATIONS FOR FLOATING CRANES AND FLOATING
DERRICKS (SAFETY AND HEALTH REQUIREMENT, EM385-1-1, SECTION
16.C)

All floating cranes and floating derricks may be only operated by
qualified operators. Operators shall be designated as qualified
by a source which qualifies crane and derrick operators (e.g. an
independent testing and qualifying company, a union, a
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governmental agency, a qualified consultant (can be an in-house
resource)). Qualification shall be written (or oral) and
practical operating examination unless the operator is licensed
by a state or city licensing agency for the particular type of
crane or derrick. Proof of qualification of crane and derrick
operators shall be provided to the Contracting Officer’s
representative prior to the start of work.

48. ACCIDENT PREVENTION PLAN

The Contractor is required to submit to the Contracting Officer
or Contracting Officer Representative an accident prevention plan
at the preconstruction conference. The accident prevention plan
must be in accordance with all federal safety standards as
specified in EM 385-1-1, dated 3 September 1996, entitled “Safety
& Health Requirements Manual”. Guidelines For Preparation Of The
Accident Prevention Plan are located in Section 0900, Attachment
H.

49. ALTERATIONS IN CONTRACT (APR 1984)

Portions of the contract are altered as follows:

a. Add the following sentence to paragraph “a” of Section 00700,
Contract Clause: Insurance – Work on a Government Installation:
“Insurance Coverage shall be as specified in 28.307 of the
Federal Acquisition Regulation”.

b. The following clause is incorporated as part of the contract:
“By entering into this contract, the Contractor certifies
that neither it, nor any person or firm who has an interest
in the Contractor’s firm, is a person, or firm ineligible in
accordance with FAR subpart “9.4” (DEAN-PRP EFAR Acquisition
Letter 85-1 dated 11 Sept 85)

50. CONTINUING CONTRACTS (1985 JAN HQ USACE)

a. This is a continuing contract, as authorized by Section 10
of the Rivers and Harbors Act of September 22, 1922 (33 U.S.
Code 621). The payment of some portion of the contract price
is dependent upon reservation of funds from future
appropriations. The responsibilities of the Government are
limited by this clause notwithstanding any contract provisions
of the “Payments to Contractor” clause or any other clause of
this contract.
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b. (1) The sum of $100.00 has been reserved for this contract
and will be obligated as needed to the Contractor for payments
during the 2002 fiscal year. It is expected that Congress will
make appropriations for the 2003 fiscal year from which
additional funds will be reserved for this contract.

(2) Failure to make payments in excess of the amount
currently reserved, or that may be reserved from time to time,
shall not entitle the Contractor to a price adjustment under
terms of this contract except as specifically provided in
paragraphs (d) and (e) below. No such failure shall constitute
a breach of this contract, except that this provision shall
not bar a breach-of-contract action if an amount finally
determined to be due as a termination allowance remains unpaid
for one year due to a failure to reserve sufficient additional
funds therefore.

c. (1) The Government may at any time reserve additional funds
for payments under the contract if there are available funds
for such a purpose. The Contracting Officer will promptly
notify the Contractor of any change order to the contract.

(2) If earnings will be such that funds reserved for the
contract will be exhausted before the end of any fiscal year,
the Contractor shall give written notice to the Contracting
Officer of the estimated date of exhaustion and the amount of
additional funds which will be needed to meet payments due or
to become due under the contract during that fiscal year. This
notice shall be given not less than 45 days or more than 60
days prior to the estimated date of exhaustion.

d. (1) No payments will be made after exhaustion of funds
except to the extent that additional funds are reserved for
the contract. The Contractor shall be entitled to simple
interest on any payment that the Contracting Officer
determines was actually earned under the terms of the contract
and would have been made except for exhaustion of funds.
Interest shall be computed for the time such payment would
otherwise have been made until actually or constructively
made, and shall be at the rate established by the Secretary of
the Treasury pursuant to Public Law 92-41, 83 STAT 97, for the



 

00800 - 61 

Renegotiation Board, as in effect on the first day of the
delay in such payment.

(2) Any suspension, delay, or interruption of work arising
from exhaustion or anticipated exhaustion of funds shall not
constitute a breach of this contract and shall not entitle the
Contractor to any price adjustment under the “Suspension of
Work” clause or in any other manner under this contract.

(3) An equitable adjustment in performance time shall be
made for any increase in the time required for performance of
any part of the work arising from exhaustion of funds of the
reasonable anticipation of exhaustion of funds.

e. If, upon the expiration of sixty (60) days after the
beginning of the fiscal year following an exhaustion of funds,
the Government has failed to reserve sufficient additional
funds to cover payments otherwise due, the Contractor, by
written notice delivered to the Contracting Officer at any
time before such additional funds are reserved, may elect to
treat his right to proceed with the work as having terminated.
Such a termination shall be considered a termination for the
convenience of the Government.

f. If at any time it becomes apparent that the funds reserved
for any fiscal year are in excess of the funds required to
meet all payments due or to become due to the Contractor
because of work performed and to be performed under this
contract during the fiscal year, the Government reserves the
right, after notice to the Contractor, to reduce said
reservation by the amount of such excess.
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General Decision No: NJ010006 ( (Dredging, Statewide)

Modification Number 0

Publication Date: 03/01/02

General Decision No: N020001 ( (Dredging, Statewide)

Modification Number 0

Publication Date: 03/01/02

Labor Surplus Area:

Union County, Middlesex Counties – No

Richmond County - Yes

Affirmative Action Requirements:

Female: 6.9%

Minority: 17.3% Union County
5.8 Middlesex County

Richmond County:

For Women

All 6.9%

Trade For Minorities

Electricians 9.0% - 10.2%

Carpenters 27.6% - 32.0%

Steamfitters 12.2% - 13.5%

Metal Lathers 24.6% - 25.6%

Painters 22.8% - 26.0%

Operating Engineers 25.6% - 26.0%
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Plumbers 12.0% - 14.5%

Iron Workers (Structural) 25.9% - 32.0%

Elevator Constructors 5.5% - 6.5%

Bricklayers 13.4% - 15.5%

Asbestos Workers 22.8% - 28.0%

Roofers 6.3% - 7.5%

Iron Workers (Ornamental) 22.4% - 23.0%

Cement Masons 23.0% - 27.0%

Glaziers 16.0% - 20.0%

Plasterers 5.8% - 18.0%

Teamsters 22.0% - 22.5%

Boilermakers 3.0% - 15.5%

All Other 16.4% - 17.5%

------------------------------------------------------------------

General Decision Number NY020001
Superseded General Decision No. NY010001
State: New York Construction Type:
DREDGING County(ies):
STATEWIDE
New York All dredging, excpt self-propelled hopper dredges,

on the Atlantic Coast and tributary waters emptying into ther
Atlantic Ocean.

Modification Number Publication Date
03/01/2002

COUNTY(ies):
STATEWIDE
ENGI0025D 10/01/2001

Rates Fringes
DIPPER & CLAMSHELL DREDGE:
Operator 27.45 6.20+a+b
Engineer 24.17 6.20+a+b
Maintenance Engineer 23.07 5.60+a+b
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Welder 22.71 5.60+a+b
Mate 21.51 5.60+a+b
Boat Master 22.73 6.20+a+b
Boat Captain 21.66 5.60+a+b
Oiler 18.18 5.00+a+b
Deckhand; Tug Deckhand 17.73 5.00+a+b
Scowman 17.49 5.00+a+b

DRAG BUCKET DREDGE:
Operator 25.09 6.20+a+b
Engineer 21.41 6.20+a+b
Maintenance Engineer 21.21 5.60+a+b
Mate 19.82 5.60+a+b
Deckhand 16.17 5.00+a+b

HYDRAULIC DREDGES:
Leverman 26.95 6.20+a+b
Engineer; Derrick Operator 23.64 6.20+a+b
Chief Mate 23.29 6.20+a+b
Chief Welder 23.94 6.20+a+b
Maintenance Engineer 23.07 5.60+a+b
Electrician 22.92 6.20+a+b
Welder Dredge 22.70 5.60+a+b
Spider Barge Operator 22.50 5.60+a+b
Mate 21.51 5.60+a+b
Boat Master 22.72 6.20+a+b
Boat Captain 21.66 5.60+a+b
Steward 21.49 6.20+a+b
Oiler 18.18 5.00+a+b
Deckhand 17.50 5.00+a+b
Tug Deckhand 17.73 5.00+a+b
Shoreman 17.50 5.00+a+b
Assistant Cook 17.61 5.00+a+b
Night Cook 17.61 5.00+a+b
Messman 17.10 5.00+a+b
Janitor/Porter 17.10 5.00+a+b
Fill Placer 23.29 6.20+a+b
Assistant Fill Placer 21.32 6.20+a+b

COMPANY LEAD DREDGEMAN:
Lead Dredgeman 26.95 6.20+a+b

TUG BOATS over 1,000 H.P. (with
master or captain having license
endorsed for 200 miles off shore):
Tug Master 24.14 6.20+a+b
Tug Captain 23.17 6.20+a+b
Tug Chief Engineer 22.45 5.60+a+b
Tug Engineer 21.99 5.60+a+b
Tug Deckhand 17.73 5.00+a+b

TUG BOATS over 1,000 H.P. (without
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master or captain having license
endorsed for 200 miles off shore):
Tug Master 22.72 6.20+a+b
Tug Captain 21.66 5.60+a+b
Tug Engineer 21.99 5.60+a+b
Tug Deckhand 17.73 5.00+a+b

DRILL BOATS:
Engineer 23.54 6.20+a+b
Blaster 23.81 6.20+a+b
Driller 23.55 6.20+a+b
Welder 23.30 5.60+a+b
Machinist 23.30 5.60+a+b
Tug Master 20.48 6.20+a+b
Tug Captain 19.53 5.60+a+b
Oiler 20.46 5.00+a+b
Tug Deckhand 15.97 5.00+a+b
Core Driller 18.56 5.00+a+b

DIVERS:
Diver 39.98 6.20+a+b
Standby Diver 26.60 6.20+a+b
Tender 30.77 6.20+a+b
Standby Tender 22.11 5.60+a+b

DREDGING PIPELINE CABLE-LAYING:
Leverman 27.56 6.20+a+b
Control Tower Operator 24.35 6.20+a+b
Rigger 18.01 5.00+a+b
Line up Operator, End Prep. 17.43 5.00+a+b
Diver 40.85 6.20+a+b
Diver Tender 25.36 6.20+a+b

ENGINEER:
1st 24.35 6.20+a+b
2nd, 3rd & 4th 24.04 6.20+a+b
Electrician 24.48 6.20+a+b
Electro Hydro Tech. 19.70 5.60+a+b
Tug Master 25.57 6.20+a+b
Tug Captain 22.29 6.20+a+b

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,

Memorial Day, Good Friday, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day,
and Christmas Day

b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

----------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
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================================================================
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(v)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:
Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

******************************************************************
* General Decision Number NJ020006--------------------------------
------------------------------------------------ General
Decision Number NJ020006

Superseded General Decision No. NJ010006
State: New Jersey Construction Type:
DREDGING County(ies):
STATEWIDE
All Dredging except self propelled hopper dredges, on the
Atlantic Coast & tributary waters emptying into the Atlantic
Ocean.
Modification Number Publication Date

0 03/01/2002
COUNTY(ies):
STATEWIDE
ENGI0025D 10/01/2001

Rates Fringes
DIPPER & CLAMSHELL DREDGE:
Operator 27.45 6.20+a+b
Engineer 24.17 6.20+a+b
Maintenance Engineer 23.07 5.60+a+b
Welder 22.71 5.60+a+b
Mate 21.51 5.60+a+b
Boat Master 22.73 6.20+a+b
Boat Captain 21.66 5.60+a+b
Oiler 18.18 5.00+a+b
Deckhand; Tug Deckhand 17.73 5.00+a+b
Scowman 17.49 5.00+a+b

DRAG BUCKET DREDGE:
Operator 25.09 6.20+a+b
Engineer 21.41 6.20+a+b
Maintenance Engineer 21.21 5.60+a+b
Mate 19.82 5.60+a+b
Deckhand 16.17 5.00+a+b

HYDRAULIC DREDGES:
Leverman 26.95 6.20+a+b
Engineer; Derrick Operator 23.64 6.20+a+b
Chief Mate 23.29 6.20+a+b
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Chief Welder 23.94 6.20+a+b
Maintenance Engineer 23.07 5.60+a+b
Electrician 22.92 6.20+a+b
Welder Dredge 22.70 5.60+a+b
Spider Barge Operator 22.50 5.60+a+b
Mate 21.51 5.60+a+b
Boat Master 22.72 6.20+a+b
Boat Captain 21.66 5.60+a+b
Steward 21.49 6.20+a+b
Oiler 18.18 5.00+a+b
Deckhand 17.50 5.00+a+b
Tug Deckhand 17.73 5.00+a+b
Shoreman 17.50 5.00+a+b
Assistant Cook 17.61 5.00+a+b
Night Cook 17.61 5.00+a+b
Messman 17.10 5.00+a+b
Janitor/Porter 17.10 5.00+a+b
Fill Placer 23.29 6.20+a+b
Assistant Fill Placer 21.32 6.20+a+b

COMPANY LEAD DREDGEMAN:
Lead Dredgeman 26.95 6.20+a+b

TUG BOATS over 1,000 H.P. (with
master or captain having license
endorsed for 200 miles off shore):
Tug Master 24.14 6.20+a+b
Tug Captain 23.17 6.20+a+b
Tug Chief Engineer 22.45 5.60+a+b
Tug Engineer 21.99 5.60+a+b
Tug Deckhand 17.73 5.00+a+b

TUG BOATS over 1,000 H.P. (without
master or captain having license
endorsed for 200 miles off shore):
Tug Master 22.72 6.20+a+b
Tug Captain 21.66 5.60+a+b
Tug Engineer 21.99 5.60+a+b
Tug Deckhand 17.73 5.00+a+b

DRILL BOATS:
Engineer 23.54 6.20+a+b
Blaster 23.81 6.20+a+b
Driller 23.55 6.20+a+b
Welder 23.30 5.60+a+b
Machinist 23.30 5.60+a+b
Tug Master 20.48 6.20+a+b
Tug Captain 19.53 5.60+a+b
Oiler 20.46 5.00+a+b
Tug Deckhand 15.97 5.00+a+b
Core Driller 18.56 5.00+a+b
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DIVERS:
Diver 39.98 6.20+a+b
Standby Diver 26.60 6.20+a+b
Tender 30.77 6.20+a+b
Standby Tender 22.11 5.60+a+b

DREDGING PIPELINE CABLE-LAYING:
Leverman 27.56 6.20+a+b
Control Tower Operator 24.35 6.20+a+b
Rigger 18.01 5.00+a+b
Line up Operator, End Prep. 17.43 5.00+a+b
Diver 40.85 6.20+a+b
Diver Tender 25.36 6.20+a+b

ENGINEER:
1st 24.35 6.20+a+b
2nd, 3rd & 4th 24.04 6.20+a+b
Electrician 24.48 6.20+a+b
Electro Hydro Tech. 19.70 5.60+a+b
Tug Master 25.57 6.20+a+b
Tug Captain 22.29 6.20+a+b

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,

Memorial Day, Good Friday, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day,
and Christmas Day

b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

----------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
================================================================
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(v)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
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position on a wage determination matter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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Sample
CONTRACTOR’S DAILY CONSTRUCTION QUALITY CONTROL REPORT

CONTRACTOR’S NAME

(address)

DATE: REPORT NO:

Contract No.____________________________________

Description and Location of Work:

WEATHER:(clear)(Partly Cloudy)/(Cloudy)_____ Temperature: Max ___ Min___

CONTRACTOR/SUBONTRACTORS AND AREA OF RESPONSIBILITY

a._______________________________________________________________________

b._______________________________________________________________________

c._______________________________________________________________________

d._______________________________________________________________________

Equipment Data: (Indicate items of construction equipment, other than
hand tools, at the job site, and whether or not used.)

1. Work Performed Today: (Indicate location and description of work
performed. Refer to work performed by prime and/or subcontractor by
letter in Table above.)

2. Results of Surveillance: (Include satisfactory work completed, or
deficiencies with action to be taken.)

3. Tests Required by Plans and/or specifications performed and Results of
Tests:
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4. Verbal Instructions Received: (List any instructions given by
Government personnel on construction deficiencies, retesting required,
etc… With action to be taken.)

5. Job Safety: (Include deficiencies and corrective action taken.)

6. Indicate Equipment and materials Items arrivals at job site. Indicate
the compliance or non-compliance of these items with approved shop
drawings; the contract plans and specifications; and if storage of the
item is required prior to the time of installation; indicate how this
storage was provided and whether or not it is adequate.

7. Remarks: (cover any conflicts in plans, specifications, or
instructions.)

8. CONTRACTOR’S VERIFICATION: the above report is complete and correct
and all material and equipment used and word performed during this
reporting period are in compliance with the contract pans and
specifications except as noted above.

CONTRACTOR QUALITY CONTROL INSPECTOR



PERMITS:

NEW YORK STATE WATER QUALITY CERTIFICATE

  (TO BE PROVIDED)

NEW JERSEY STATE WATER QUALITY CERTIFICATE

   (TO BE PROVIDED)



The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout  as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the 
left with the full corps Signature (reverse version) is to be screen printed
Communications Red on the white background.  The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

SAMPLE:

2"

 

      

 

 

 
WH-RD/BK
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* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.

Show non-Federal local partner's name and logo -

Port Authority of New York and New Jersey

CID-01 various 4' x 6' 4' x 4' HDO-3

Color

Size Size Code Height Bkg/Lgd

48"

Type

Legend

 

Sign Panel Post Specification Mounting 

 

NEW  YORK AND NEW JERSEY

3"

(Dimensions are in inches)
3" 21" 1" 21"

7.75"

9.5"

3" 21" 3" 42" 3"

1.875"

1.875"

1.875"

1.875"

PHASE II, CONTRACT 4, AREA 7
ELIZABETH, NEW JERSEY

4.5"

4.5"

6"

2.25"

NAVIGATION IMPROVEMENT PROJECT 

NEW YORK HARBOR 
KILL VAN KULL AND NEWARK BAY
CHANNELS

Construction 
Supervised by:

US Army Corps 
of Engineers
NORTH ATLANTIC DIVISION
NEW YORK DISTRICT
Construction 

LOCAL SPONSORS

PORT AUTHORITY OF 

right upper and lower case with

(architect, general contractor, etc.),
corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

 
Legend Group 5a-b: One-to-five 

initial capitals only as shown.
Letter and word spacing to follow
Corps standards.

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"
 
All typography is flush left and rag

line identification of prime
contractors including: type

Cross-align the first of Legend
Group 4 with the first line of the 
Corps Signature (US Army Corps)
as shown.

Color: Black
Typeface: 1.5" Helvetica Regular
Maximum line length: 42"
 

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black
Typeface:  3" Helvetica Bold
Maximum line length:  42"
 

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Castle)
Color: white
Typeface: 1.25" Helvetica Regular
 

6"

PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

 

4.5"

6.25"

10.5"

2.5"

Contractor:

Legend Group 1: One to two-line
description of Corps relationship
to project
Color: white

District Name (optional, Place
below 10.5" Reverse Signature (6"

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"
 
Legend Group 2: Division or



As Construction Project Identification signs Detailed specifications for 
and Safety Performance signs are to be HDD plywood panel preparation are pro-
fabricated and installed as described vided in Appendix B.**
below.  The signs are to be erected at a Shown below the mounting diagram is 
location deignated by the contracting of- a panel layout grid with spaces provided 
ficer and shall conform to the size, format, for project information. Photocopy this
and typographic standards. page and use as a worksheet when pre-

apring sign legend orders.

The sign panels are to be fabri-
cated from .75" High Density Over-
lay Plywood.  Panel preparation to
follow HDD specifications.

Sign graphics to be prepared on a 
white non-reflective vinyl film with
positionable adhesive backing.

All graphics except for the Com-
munications Red background with
Corps signature on the project
sign are to be die-cut or computer-
cut non-reflective vinyl, pre-spaced
legends prepared in the sizes and
typefaces specified and applied to 
the background panel following
the graphic formats shown on 
the attached sheets.

The 2'x4' Communications Red
panel (to match PMS-032) with
full Corps signature (reverse ver-
sion) is to be screen printed on 
the white background.  Identifica-
tion of the District or Division may
be applied under the signature
with white cut vinyl letters pre-
pared to Corps standards.  Large Construction Project Sign
scale reproduction artwork for the Legend Group 1: Corps Relationship
signature is provided on page 4.8

Drill and Insert six (6) .375" T-nuts
from the front face of the HDD Legend Group 2: Divison/District Name

Apply graphic panel to prepared Legend Group 3: Project Title
HDD plywood panel following

better. Post to be 12" long.  Drill
six (6) .375" mounting  holes in Legend Group 4: Facility Name
uprights to align with T-nuts in sign

Assemble sign panel and uprights. Legend Group 5a: Contractor/A&E Legend Group 5b: Contractor /A&E
Imbed assembled sign panel and 

Safety Performance Sign
Legend Group 1: Project Title

Legend Group 2: Contractor/A&E

Fabrication and Mounting Guidelines

48"

48"

(Dimensions in inches)

** Refers to the U.S. Army Corps of Engineers,
    "Sign Standards Manual", EP-310-1-6.

18"

(photographically enlarge from 1.6.875" to 10.5"). **
2.

sign panel.  Position holes as 1.shown.  Flange of T-nut to be flush
with sign face. 2.

manufacturers' instructions. 1.

2.Sign uprights to be structural
grade 4"x4" treated Douglas Fir

3.or Southern Yellow Pine.  No.1 or

panel. Countersink (.5") back of 1.hole to accept socket head cap
screw (4"x.375"). 2.

uprights in 4" hole. Local soil con- 1. 1.ditions and/or wind loading may
require bolting additional 2"x4" 2. 2.struts on inside face of uprights to
reinforce installation as shown. 3. 3.

4. 4.

1.

2.
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5. 5.

1.

2.



The graphic format, color, size and type-faces used on the sign are to 
be reproduced exactly as specified below.  The title with First Aid logo
in the top section of the sign, and the performance record captions are
standard for all signs of this type.  Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legend Group1: Standard two-line
title "safety is a Job Requirement", 
with (8" od.) Safety Green First Aid
logo.  Color: To match PMS 347
Typeface: 3" Helvetica Bold
Color: Balck

NAVIGATION CHANNEL IMPROVEMENT
Legend Group 2: One- to two-line KVK & NB CHANNELS
project title legend describes the PHASE II, CONTRACT 4
work being done under this
contract and name of host project.
Color: Black 2.25" ELIZABETH, NEW JERSEY
Typeface:  1.5" Helvetica Regular
Maximum line length: 42"

2.25" Contractor:
Legend Group 3: One - to two-line
identification: name of prime This project has Days without &
contractor and city, state address. 1.875" operated: lost time injury 4.875"
Color: Black
Typeface: 1.5" Helvetica Regular Total days worked
Maximum line length: 42" 1.875" on this contract 4.875"

Legend Group 4: Standard safety Lost time 
record captions as shown. 1.875" injuries 4.875"
Color: Black

Typeface: 1.25" Helvetica Regular

Replaceable numbers are to be
mounted on white .060: aluminum
plates and screw-mounted to
background.
Color: Black  
Typeface: 3" Helvetica Regular
Plate size: 2.5"x.5"

All typography is flush left and rag
right, upper and lower case with  
initial capitals only as shown.
Letter- and word-spacing to follow
Corps standards. 

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",
  EPS-310-1-6.

Sign Legend  Post Specifications Mounting Color
Type Size Size Code  Height  Bkg/Lgd
CID-02 various HDO-3  48" WH/BK-GR

SAFETY PERFORMANCE SIGN

Safety is a Job
Rquirement

3" 3"8"

56

65

0
3"

 

3"

4"

3"

10.5"

3" 31"

Dimensions inches.

3" 2" 17"

6"

3.875"

4.5"

See attached sheet for fabrication and
mounting guidelines.

Panel 
Size
4"x4" 4"x4"

2.5" 2.5"

.875"

3.125"

.975"

2.5"
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[Code of Federal Regulations] 
[Title 33, Volume 2, Parts 120 to 199] 
[Revised as of July 1, 2000] 
From the U.S. Government Printing Office via GPO Access 
[CITE: 33CFR154.105] 
 
[Page 295-296] 
  
                            NAVIGABLE WATERS 
  
    CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED) 
  
PART 154--FACILITIES TRANSFERRING OIL OR HAZARDOUS MATERIAL IN BULK--
Table of Contents 
  
                           Subpart A--General 
  
Sec. 154.105  Definitions. 
 
    As used in this part: 
    Barrel means a quantity of liquid equal to 42 U.S. gallons. 
    Boundary Line means any of the lines described in 46 CFR part 7. 
    Captain of the Port (COTP) means the U.S. Coast Guard officer  
commanding a Captain of the Port Zone described in Part 3 of this  
chapter, or that person's authorized representative. 
    Caretaker Status denotes a facility where all piping, hoses, 
loading  
arms, storage tanks, and related equipment in the marine transfer area  
are completely free of oil or hazardous materials, where these  
components have been certified as being gas free, where piping, hoses,  
and loading arms terminating near any body of water have been blanked,  
and where the facility operator has notified the COTP that the facility  
will be in caretaker status. 
    Commandant means the Commandant of the Coast Guard or an authorized  
representative. 
    Contiguous Zone means the entire zone established by the United  
States under Article 24 of the Convention on the Territorial Sea and 
the  
Contiguous Zone, but not extending beyond 12 miles from the baseline  
from which the breadth of the territorial sea is measured. 
    District Commander means the officer of the Coast Guard designated  
by the Commandant to command a Coast Guard District, as described in  
Part 3 of this chapter or an authorized representative. 
    Facility means either an onshore or offshore facility, except for 
an  
offshore facility operating under the jurisdiction of the Secretary of  
the Department of Interior, and includes, but is not limited to,  
structure, equipment, and appurtenances thereto, used or capable of  
being used to transfer oil or hazardous materials to or from a vessel 
or  
public vessel. Also included are facilities that tank clean or strip 
and  
any floating structure that is used to support an integral part of the  
facility's operation. A facility includes federal, state, municipal, 
and  
private facilities. 

USACE 
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    Facility operator means the person who owns, operates, or is  
responsible for the operation of the facility. 
    Hazardous material means a liquid material or substance, other than  
oil or liquefied gases, listed under 46 CFR 153.40 (a), (b), (c), or  
(e). 
    Marine transfer area means that part of a waterfront facility  
handling oil or hazardous materials in bulk between the vessel, or 
where  
the vessel moors, and the first manifold or shutoff valve on the  
pipeline encountered after the pipeline enters the secondary 
containment  
required under 40 CFR 112.7 or 49 CFR 195.264 inland of the terminal  
manifold or loading arm, or, in the absence of secondary containment, 
to  
the valve or manifold adjacent to the bulk storage tank, including the  
entire pier or wharf to which a vessel transferring oil or hazardous  
materials is moored. 
    MARPOL 73/78 means the International Convention for the Prevention  
of Pollution from Ships, 1973 (done at London, November 2, 1973) as  
modified 
by the Protocol of 1978 relating to the International Convention for 
the  
Prevention of Pollution from Ships, 1973 (done at London, February 17,  
1978). 
    Mobile facility means any facility that can readily change 
location,  
such as a tank truck or tank car, other than a vessel or public vessel. 
    Monitoring device means any fixed or portable sensing device used 
to  
monitor for a discharge of oil or hazardous material onto the water,  
within or around a facility, and designed to notify operating personnel  
of a discharge of oil or hazardous material. 
    Officer in Charge, Marine Inspection (OCMI) means the U.S. Coast  
Guard officer commanding a Marine Inspection Zone described in Part 3 
of  
this chapter, or an authorized representative. 
    Offshore facility means any facility of any kind located in, on, or  
under, any of the navigable waters of the United States, and any  
facility of any kind which is subject to the jurisdiction of the United  
States and is located in, on, or under any other waters, other than a  
vessel or a public vessel. 
    Oil means oil of any kind or in any form, including but not limited  
to, petroleum, fuel oil, sludge, oil refuse, and oil mixed with wastes  
other than dredged spoil. 
    Onshore facility means any facility (including, but not limited to,  
motor vehicles and rolling stock) of any kind located in, on, or under  
any land within the United States other than submerged land. 
    Person in charge means an individual designated as a person in  
charge of transfer operations under Sec. 154.710 (for facilities) or  
Sec. 155.700 (for vessels) of this chapter. 
    STCW means the International Convention on Standards of Training,  
Certification, and Watchkeeping for Seafarers, 1978. 
    Self-propelled tank vessel means a self-propelled tank vessel other  
than a tankship. 
    Tank barge means a non-self-propelled tank vessel. 
    Tankship means a self-propelled tank vessel constructed or adapted  
primarily to carry oil or hazardous material in bulk in the cargo  

USACE 
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spaces. 
    Tank vessel means a vessel that is constructed or adapted to carry,  
or that carries, oil or hazardous material in bulk as cargo or cargo  
residue, and that-- 
    (a) Is a vessel of the United States; 
    (b) Operates on the navigable waters of the United States; or 
    (c) Transfers oil or hazardous material in a port or place subject  
to the jurisdiction of the United States. 
    Transfer means any movement of oil or hazardous material to, from,  
or within a vessel by means of pumping, gravitation, or displacement. A  
transfer is considered to begin when the person in charge on the  
transferring vessel or facility and the person in charge on the  
receiving facility or vessel first meet to begin completing the  
declaration of inspection as required by Sec. 156.150 of this chapter. 
A  
transfer is considered to be complete when all the connections for the  
transfer have been uncoupled and secured with blanks or other closure  
devices and both of the persons in charge have completed the 
declaration  
of inspection to include the date and time the transfer was complete. 
    Vessel operator means a person who owns, operates, or is 
responsible  
for the operation of a vessel. 
 
[CGD 75-124, 45 FR 7169, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36252, Sept. 4, 1990; CGD 79-116, 60 FR 17141, Apr. 4, 1995; CGD 93-
056,  
61 FR 41458, Aug. 8, 1996; 62 FR 3610, Jan. 24, 1997; CGD 79-116, 62 FR  
25125, May 8, 1997] 
 
 
[Code of Federal Regulations] 
[Title 33, Volume 2, Parts 120 to 199] 
[Revised as of July 1, 2000] 
From the U.S. Government Printing Office via GPO Access 
[CITE: 33CFR156] 
 
[Page 435-442] 
  
                            NAVIGABLE WATERS 
  
    CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED) 
  
PART 156--OIL AND HAZARDOUS MATERIAL TRANSFER OPERATIONS--Table of 
Contents 
  
Subpart A--Oil and Hazardous Material Transfer Operations 
 
Sec. 156.100  Applicability. 
 
    This subpart applies to the transfer of oil or hazardous material 
on  
the navigable waters or contiguous zone of the United States to, from,  
or within each vessel with a capacity of 250 barrels or more; except  
that, this subpart does not apply to transfer operations within a 
public  
vessel. 
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[CGD 86-034, 55 FR 36255, Sept. 4, 1990] 
 
Sec. 156.105  Definitions. 
 
    Except as specifically stated in a section, the definitions in  
Sec. 154.105 of this chapter apply to this subpart. 
 
[CGD 90-071a, 59 FR 53291, Oct. 21, 1994] 
 
Sec. 156.107  Alternatives. 
 
    (a) The COTP may consider and approve alternative procedures,  
methods, or equipment standards to be used by a vessel or facility  
operator in lieu of any requirements in this part if: 
    (1) Compliance with the requirement is economically or physically  
impractical; 
    (2) The vessel or facility operator submits a written request for  
the alternative at least 30 days before operations under the 
alternative  
are proposed, unless the COTP authorizes a shorter time; and 
    (3) The alternative provides an equivalent level of safety and  
protection from pollution by oil or hazardous material, which is  
documented in the request. 
    (b) The COTP takes final approval or disapproval action on any  
alternative requested, in writing, within 30 days of receipt of the  
request. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.110  Exemptions. 
 
    (a) The Assistant Commandant for Marine Safety and Environmental  
Protection, acting for the Commandant, may grant an exemption or 
partial  
exemption from compliance with any requirement in this part, and the  
District Commander may grant an exemption or partial exemption from  
compliance with any operating condition or requirement in subpart C of  
this part, if: 
    (1) The vessel or facility operator submits an application for  
exemption via the COTP at least 30 days before operations under the  
exemption are proposed, unless the COTP authorizes a shorter time; and 
    (2) It is determined, from the application, that: 
    (i) Compliance with a specific requirement is economically or  
physically impractical; 
    (ii) No alternative procedures, methods, or equipment standards  
exist that would provide an equivalent level of safety and protection  
from pollution by oil or hazardous material; and 
    (iii) The likelihood of oil or hazardous material being discharged  
as a result of the exemption is minimal. 
    (b) If requested, the applicant must submit any appropriate  
information, including an environmental and economic assessment of the  
effects of and reasons for the exemption and proposed procedures,  
methods or equipment standards. 
    (c) The exemption may specify the procedures, methods, or equipment  
standards that will apply. 
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    (d) An exemption is granted or denied in writing. The decision of  
the Assistant Commandant for Marine Safety and Environmental Protection  
is a final agency action. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 88-052, 53 FR  
25122, July 1, 1988; CGD 86-034, 55 FR 36255, Sept. 4, 1990; CGD 93-
081,  
60 FR 45017, Aug. 29, 1995; CGD 96-026, 61 FR 33666, June 28, 1996; CGD  
93-056, 61 FR 41461, Aug. 8, 1996; CGD0 97-023, 62 FR 33364, June 19,  
1997] 
 
Sec. 156.111  Incorporation by reference. 
 
    (a) Certain material is incorporated by reference into this part  
with the approval of the Director of the Federal Register under 5 
U.S.C.  
552(a) and 1 CFR part 51. To enforce any edition other than that  
specified in paragraph (b) of this section, the Coast Guard must 
publish  
notice of the change in the Federal Register; and the material must be  
available to the public. All approved material is available for  
inspection at the Office of the Federal Register, 800 North Capitol  
Street, NW., suite 700, Washington, DC, and at the U.S. Coast Guard,  
Office of Compliance (G-MOC), 2100 Second Street, SW, Washington, DC  
20593-0001 and is available from the sources indicated in paragraph (b)  
of this section. 
    (b) The material approved for incorporation by reference in this  
part and the sections affected are as follows: 
 
            Oil Companies International Marine Forum (OCIMF) 
 
    15th Floor, 96 Victoria Street, London SW1E 5JW, England. 
    Ship to Ship Transfer Guide (Petroleum), Second Edition, 1988-- 
156.330. 
 
                    International Chamber of Shipping 
 
    12 Carthusian Street, London EC1M 6EB, England. 
    Guide to Helicopter/Ship Operations, Third Edition, 1989--156.330. 
 
[CGD 93-081, 60 FR 45017, Aug. 29, 1995, as amended by CGD 96-026, 61 
FR  
33666, June 28, 1996] 
 
Sec. 156.112  Suspension order. 
 
    The COTP or OCMI may issue a suspension order to suspend transfer  
operations to the vessel or facility operator when the COTP or OCMI  
finds there is 
a condition requiring action to prevent the discharge or threat of  
discharge of oil or hazardous material, or when the COTP or OCMI is  
unable to verify compliance with the regulations through an inspection.  
A suspension order: 
    (a) May be effective immediately; 
    (b) Is issued in writing unless it is effective immediately and 
then  
it may be issued orally and followed up in writing; 
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    (c) Includes a statement of each condition requiring correction to-
- 
    (1) Prevent the discharge of oil or hazardous material; or 
    (2) Comply with Sec. 154.735 of this chapter; and 
    (d) Is withdrawn when the COTP, OCMI, or District Commander, as  
applicable, determines that the condition requiring action to prevent  
the discharge or threat of discharge of oil or hazardous material has  
been corrected or no longer exists. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.113  Compliance with suspension order. 
 
    (a) No vessel or facility operator to whom a suspension order has  
been issued may conduct transfer operations from the time the order is  
effective until that order is withdrawn by the applicable COTP, OCMI, 
or  
by the District Commander. 
    (b) The vessel or facility operator may request reconsideration of  
the suspension order either orally or in writing to the COTP or OCMI 
who  
issued it. The request may contain supporting documentation and 
evidence  
that the vessel or facility operator wishes to have considered. 
    (c) Any person not satisfied with a ruling made under the procedure  
contained in paragraph (b) of this section may appeal that ruling in  
writing, except as allowed under paragraph (e) of this section, to the  
Coast Guard District Commander of the district in which the suspension  
order was issued. The appeal may contain supporting documentation and  
evidence that the appellant wishes to have considered. The appeal does  
not stay the effect of the suspension order while the COTP or OCMI  
ruling is being reviewed. The District Commander issues a ruling after  
reviewing the appeal. 
    (d) The ruling by the District Commander is final agency action. 
    (e) If the delay in presenting a written appeal under paragraph (c)  
of this section would have a significant adverse impact on the  
appellant, the appeal may initially be presented orally. If an initial  
presentation of the appeal is made orally, the appellant must submit 
the  
appeal in writing within five days of the oral presentation to the  
District Commander to whom the oral appeal was made, containing, at a  
minimum the basis for the appeal and a summary of the material 
presented  
orally. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.115  Person in charge: Limitations. 
 
    (a) No person may serve as the person in charge of transfer  
operations on more than one vessel at a time during transfers between  
vessels or between two or more vessels and a facility unless authorized  
by the COTP. 
    (b) No person may serve as the person in charge of both a vessel 
and  
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a facility during transfer operations unless authorized by the COTP. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.118  Advance notice of transfer. 
 
    (a) The COTP may require a facility operator to notify the COTP of  
the time and place of each transfer operation at least 4 hours before 
it  
begins for facilities that: 
    (1) Are mobile; 
    (2) Are in a remote location; 
    (3) Have a prior history of oil or hazardous material spills; or 
    (4) Conduct infrequent transfer operations. 
    (b) In the case of a vessel to vessel transfer, the COTP may 
require  
a vessel operator of a lightering or fueling vessel to notify the COTP  
of the time and place of each transfer operation, as specified by the  
COTP, at least 4 hours before it begins. 
    (c) No person may conduct such transfer operations until advance  
notice has been given as specified by the COTP. 
    Note: The notification may be accomplished by submitting a written  
schedule, periodically updated to be current. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.120  Requirements for transfer. 
 
    A transfer is considered to begin when the person in charge on the  
transferring vessel or facility and the person in charge on the  
receiving facility or vessel first meet to begin completing the  
declaration of inspection, as required by Sec. 156.150 of this part. No  
person shall conduct an oil or hazardous material transfer operation  
unless: 
    (a) The vessel's moorings are strong enough to hold during all  
expected conditions of surge, current, and weather and are long enough  
to allow adjustment for changes in draft, drift, and tide during the  
transfer operation; 
    (b) Transfer hoses and loading arms are long enough to allow the  
vessel to move to the limits of its moorings without placing strain on  
the hose, loading arm, or transfer piping system; 
    (c) Each hose is supported to prevent kinking or other damage to 
the  
hose and strain on its coupling. 
    (d) Each part of the transfer system is aligned to allow the flow 
of  
oil or hazardous material; 
    (e) Each part of the transfer system not necessary for the transfer  
operation is securely blanked or shut off; 
    (f) The end of each hose and loading arm that is not connected for  
the transfer of oil or hazardous material is blanked off using the  
closure devices required by Secs. 154.520 and 155.805 of this chapter; 
    (g) The transfer system is attached to a fixed connection on the  
vessel and the facility except that when a vessel is receiving fuel, an  
automatic back pressure shutoff nozzle may be used; 
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    (h) Each overboard discharge or sea suction valve that is connected  
to the vessel's transfer or cargo tank system is sealed or lashed in 
the  
closed position; except when used to receive or discharge ballast in  
compliance with 33 CFR Part 157; 
    (i) Each transfer hose has no unrepaired loose covers, kinks,  
bulges, soft spots, or any other defect which would permit the 
discharge  
of oil or hazardous material through the hose material and no gouges,  
cuts, or slashes that penetrate the first layer of hose reinforcement  
(``reinforcement'' means the strength members of the hose, consisting 
of  
fabric, cord and/or metal); 
    (j) Each hose or loading arm in use meets Secs. 154.500 and 154.510  
of this chapter, respectively; 
    (k) Each connection meets Sec. 156.130; 
    (l) Any monitoring devices required by Sec. 154.525 of this chapter  
are installed and operating properly; 
    (m) The discharge containment equipment required by Sec. 154.545 of  
this chapter is readily accessible or deployed as applicable; 
    (n) The discharge containment required by Secs. 154.530, 155.310,  
and 155.320 of this chapter, as applicable, is in place and 
periodically  
drained to provide the required capacity; 
    (o) Each drain and scupper is closed by the mechanical means  
required by Sec. 155.310; 
    (p) All connections in the transfer system are leak free except 
that  
a component in the transfer system, such as the packing glands of a  
pump, may leak at a rate that does not exceed the capacity of the  
discharge containment provided during the transfer operation; 
    (q) The communications required by Secs. 154.560 and 155.785 of 
this  
chapter are operable for the transfer operation; 
    (r) The emergency means of shutdown required by Secs. 154.550 and  
155.780 of this chapter, as applicable, is in position and operable; 
    (s) There is a person in charge on the transferring vessel or  
facility and the receiving vessel or facility except as otherwise  
authorized under Sec. 156.115; 
    (t) Each person in charge required by paragraph (s) of this 
section: 
    (1) Is at the site of the transfer operation and immediately  
available to the transfer personnel; 
    (2) Has in his or her possession a copy of the facility operations  
manual or vessel transfer procedures, as appropriate; and 
    (3) Conducts the transfer operation in accordance with the facility  
operations manual or vessel transfer procedures, as appropriate; 
    (u) The personnel required, under the facility operations manual 
and  
the vessel transfer procedures, to conduct the transfer operation: 
    (1) Are on duty; and 
    (2) Conduct the transfer operation in accordance with the facility  
operations manual or vessel transfer procedures, as appropriate; 
    (v) At least one person is at the site of the transfer operation 
who  
fluently speaks the language or languages spoken by both persons in  
charge; 
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    (w) The person in charge of the transfer on the transferring vessel  
or facility and the person in charge of it on the receiving vessel or  
facility have held a conference, to ensure that each person in charge  
understands-- 
    (1) The identity of the product to be transferred; 
    (2) The sequence of transfer operations; 
    (3) The transfer rate; 
    (4) The name or title and location of each person participating in  
the transfer operation; 
    (5) Details of the transferring and receiving systems including  
procedures to ensure that the transfer pressure does not exceed the  
maximum allowable working pressure (MAWP) for each hose assembly,  
loading arm and/or transfer pipe system; 
    (6) Critical stages of the transfer operation; 
    (7) Federal, state, and local rules that apply to the transfer of  
oil or hazardous material; 
    (8) Emergency procedures; 
    (9) Discharge containment procedures; 
    (10) Discharge reporting procedures; 
    (11) Watch or shift arrangement; 
    (12) Transfer shutdown procedures; and, 
    (13) If the persons use radios, a predetermined frequency for  
communications during the transfer, agreed upon by both. 
    (x) The person in charge of transfer operations on the transferring  
vessel or facility and the person in charge of transfer operations on  
the receiving vessel or facility agree to begin the transfer operation; 
    (y) Between sunset and sunrise the lighting required by  
Secs. 154.570 and 155.790 of this chapter is provided; and 
    (z) For transfer operations between tank barges from sunset to  
sunrise, lighting is provided as described in Sec. 155.790 of this  
chapter. 
    (aa) A transfer operation which includes collection of vapor 
emitted  
from a vessel's cargo tanks through a venting system not located on the  
vessel must have the following verified by the person in charge: 
    (1) Each manual valve in the vapor collection system is correctly  
positioned to allow the collection of cargo vapor; 
    (2) A vapor collection hose or arm is connected to the vessel's  
vapor connection; 
    (3) The electrical insulating device required by Sec. 154.810(g) of  
this chapter or 46 CFR 39.40-3(c) is fitted between the facility vapor  
connection and the vessel vapor connection; 
    (4) The initial loading rate and the maximum transfer rate are  
determined; 
    (5) The maximum and minimum operating pressures at the facility  
vapor connection are determined; 
    (6) The tank barge overfill control system, if installed, is  
connected to the facility, tested, and operating properly; 
    (7) The following have been performed not more than 24 hours prior  
to the start of the transfer operation: 
    (i) Each alarm and automatic shutdown system required by subpart E  
of part 154 of this chapter and 46 CFR part 39 has been tested and 
found  
to be operating properly, and 
    (ii) Analyzers required by Sec. 154.820(a), Sec. 154.824 (d) and 
(e)  
of this chapter or 46 CFR 39.40-3(a) have been checked for calibration  
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by use of a span gas; 
    (8) Each vapor recovery hose has no unrepaired loose covers, kinks,  
bulges, soft spots, or any other defect which would permit the 
discharge  
of vapor through the hose material, and no external gouges, cuts, or  
slashes that penetrate the first layer of hose reinforcement; and 
    (9) The oxygen content of the vessel's cargo tanks, if inerted, is  
at or below 8 percent by volume. 
 
[[Page 440]] 
 
    (bb) If the transfer operation involves loading oil, as defined in  
Sec. 151.05 of this chapter, into a cargo tank, the overfill device  
required by Sec. 155.480 of this chapter is installed and operating  
properly. 
    (cc) Smoking is not permitted in the facilities marine transfer 
area  
except in designated smoking areas. 
    (dd) Welding, hot work operations and smoking are prohibited on  
vessels during the transfer of flammable or combustible materials,  
except that smoking may be permitted in accommodation areas designated  
by the master. 
 
(Approved by the Office of Management and Budget under control number  
2115-0506) 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 88-102, 55 FR  
25445, June 21, 1990; CGD 86-034, 55 FR 36255, Sept. 4, 1990; CGD 90- 
071a, 59 FR 53291, Oct. 21, 1994; CGD 93-056, 61 FR 41461, Aug. 8, 
1996;  
CGD 79-116, 62 FR 25127, May 8, 1997] 
 
Sec. 156.125  Discharge cleanup. 
 
    (a) Each person conducting the transfer operation shall stop the  
transfer operation whenever oil or hazardous material from any source 
is  
discharged: 
    (1) In the transfer operation work area; or 
    (2) Into the water or upon the adjoining shoreline in the transfer  
area. 
    (b) Except as permitted under paragraph (c) of this section, no  
person may resume the transfer operation after it has been stopped 
under  
paragraph (a) of this section, unless: 
    (1) Oil or hazardous material discharged in the transfer operation  
work area is cleaned up; and 
    (2) Oil or hazardous material discharged into the water or upon the  
adjoining shoreline is cleaned up, or is contained and being cleaned 
up. 
    (c) The COTP may authorize resuming the transfer operation if it is  
deemed appropriate. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36255, Sept. 4, 1990] 
 
Sec. 156.130  Connection. 
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    (a) Each person who makes a connection for transfer operations  
shall: 
    (1) Use suitable material in joints and couplings to ensure a leak- 
free seal; 
    (2) Use a bolt in at least every other hole, and in no case less  
than four bolts, in each temporary bolted connection that uses a flange  
that meets American National Standards Institute (ANSI) standard flange  
requirements under Sec. 154.500(d)(2) of this chapter; 
    (3) Use a bolt in each hole in each temporary bolted connection 
that  
uses a flange other than one that meets ANSI standards; 
    (4) Use a bolt in each hole of each permanently connected flange; 
    (5) Use bolts of the correct size in each bolted connection; and 
    (6) Tighten each bolt and nut uniformly to distribute the load and  
sufficiently to ensure a leak free seal. 
    (b) A person who makes a connection for transfer operations must 
not  
use any bolt that shows signs of strain or is elongated or 
deteriorated. 
    (c) Except as provided in paragraph (d) of this section, no person  
may use a connection for transfer operations unless it is: 
    (1) A bolted or full threaded connection; or 
    (2) A quick-connect coupling acceptable to the Commandant. 
    (d) No person may transfer oil or hazardous material to a vessel  
that has a fill pipe for which containment cannot practically be  
provided unless an automatic back pressure shutoff nozzle is used. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36256, Sept. 4, 1990] 
 
Sec. 156.150  Declaration of inspection. 
 
    (a) No person may transfer oil or hazardous material to or from a  
vessel unless each person in charge, designated under Secs. 154.710 and  
155.700 of this chapter, has filled out and signed the declaration of  
inspection form described in paragraph (c) of this section. 
    (b) No person in charge may sign the declaration of inspection  
unless he or she has determined by inspection, and indicated by  
initialling in the appropriate space on the declaration of inspection  
form, that the facility or vessel, as appropriate, meets Sec. 156.120. 
    (c) The declaration of inspection may be in any form but must  
contain at least: 
    (1) The name or other identification of the transferring vessel or  
facility and the receiving vessel or facility; 
    (2) The address of the facility or location of the transfer  
operation if not at a facility; 
    (3) The date and time the transfer operation is started; 
    (4) A list of the requirements in Sec. 156.120 with spaces on the  
form following each requirement for the person in charge of the vessel  
or facility to indicate by initialling that the requirement is met for  
the transfer operation; and 
    (5) A space for the date, time of signing, signature, and title of  
each person in charge during transfer operations on the transferring  
vessel or facility and a space for the date, time of signing, 
signature,  
and title of each person in charge during transfer operations on the  
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receiving facility or vessel certifying that all tests and inspections  
have been completed and that they are both ready to begin transferring  
product; and 
    (6) The date and time the transfer operation is completed. 
    (d) The form for the declaration of inspection may incorporate the  
declaration-of-inspection requirements under 46 CFR 35.35-30. 
    (e) The vessel and facility persons in charge shall each have a  
signed copy of the declaration of inspection available for inspection 
by  
the COTP during the transfer operation. 
    (f) The operators of each vessel and facility engaged in the  
transfer operation shall retain a signed copy of the declaration of  
inspection on board the vessel or at the facility for at least 1 month  
from the date of signature. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36256, Sept. 4, 1990; CGD 93-056, 61 FR 41461, Aug. 8, 1996] 
 
Sec. 156.160  Supervision by person in charge. 
 
    (a) No person may connect or disconnect a hose, top off a tank, or  
engage in any other critical procedures during the transfer operation  
unless the person in charge, required by Sec. 156.120(s), supervises  
that procedure. 
    (b) No person may start the flow of oil or hazardous material to or  
from a vessel unless instructed to do so by either person in charge. 
    (c) No person may transfer oil or hazardous material to or from a  
vessel unless each person in charge is in the immediate vicinity and  
immediately available to the transfer personnel. 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR  
36256, Sept. 4, 1990] 
 
Sec. 156.170  Equipment tests and inspections. 
 
    (a) Except as provided in paragraph (d) of this section, no person  
may use any equipment listed in paragraph (c) of this section for  
transfer operations unless the vessel or facility operator, as  
appropriate, tests and inspects the equipment in accordance with  
paragraphs (b), (c) and (f) of this section and the equipment is in the  
condition specified in paragraph (c) of this section. 
    (b) During any test or inspection required by this section, the  
entire external surface of the hose must be accessible. 
    (c) For the purpose of paragraph (a) of this section: 
    (1) Each nonmetallic transfer hose must: 
    (i) Have no unrepaired loose covers, kinks, bulges, soft spots or  
any other defect which would permit the discharge of oil or hazardous  
material through the hose material, and no gouges, cuts or slashes that  
penetrate the first layer of hose reinforcement as defined in  
Sec. 156.120(i). 
    (ii) Have no external deterioration and, to the extent internal  
inspection is possible with both ends of the hose open, no internal  
deterioration; 
    (iii) Not burst, bulge, leak, or abnormally distort under static  
liquid pressure at least 1\1/2\ times the maximum allowable working  
pressure; and 
    (iv) Hoses not meeting the requirements of paragraph (c)(1)(i) of  
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this section may be acceptable after a static liquid pressure test is  
successfully completed in the presence of the COTP. The test medium is  
not required to be water. 
    (2) Each transfer system relief valve must open at or below the  
pressure at which it is set to open; 
    (3) Each pressure gauge must show pressure within 10 percent of the  
actual pressure; 
    (4) Each loading arm and each transfer pipe system, including each  
metallic hose, must not leak under static liquid pressure at least 1\1/ 
2\ times the maximum allowable working pressure; and 
    (5) Each item of remote operating or indicating equipment, such as 
a  
remotely operated valve, tank level alarm, or emergency shutdown 
device,  
must perform its intended function. 
    (d) No person may use any hose in underwater service for transfer  
operations unless the operator of the vessel or facility has tested and  
inspected it in accordance with paragraph (c)(1) or (c)(4) of this  
section, as applicable. 
    (e) The test fluid used for the testing required by this section is  
limited to liquids that are compatible with the hose tube as 
recommended  
by the hose manufacturer. 
    (f) The frequency of the tests and inspections required by this  
section must be: 
    (1) For facilities, annually or not less than 30 days prior to the  
first transfer conducted past one year from the date of the last tests  
and inspections; 
    (2) For a facility in caretaker status, not less than 30 days prior  
to the first transfer after the facility is removed from caretaker  
status; and 
    (3) For vessels, annually or as part of the biennial and mid-period  
inspections. 
    (g) If a facility or vessel collects vapor emitted from a vessel  
cargo tank with a vapor control system, the system must not be used  
unless the following tests and inspections are satisfactorily 
completed: 
    (1) Each vapor hose, vapor collection arm, pressure or vacuum 
relief  
valve, and pressure sensor is tested and inspected in accordance with  
paragraphs (b), (c), and (f) of this section; 
    (2) Each remote operating or indicating device is tested for proper  
operation in accordance with paragraph (f) of this section; 
    (3) Each detonation arrester required by Sec. 154.820,  
Sec. 154.826(a), and Sec. 154.828(a) of this chapter or 46 CFR 39.40- 
3(d), and each flame arrester required by Sec. 154.826(a), Sec. 154.828  
(a) and (c) of this chapter has been inspected internally within the  
last year, or sooner if operational experience has shown that frequent  
clogging or rapid deterioration is likely; and 
    (4) Each hydrocarbon and oxygen analyzer required by Sec. 
154.820(a)  
and Sec. 154.824 (d) and (e) of this chapter or 46 CFR 39.40-3(a) is  
calibrated: 
    (i) Within the previous two weeks, or 
    (ii) Within 24 hours prior to operation when the vapor control  
system is operated less frequently than once a week. 
    (h) Upon the request of the owner or operator, the COTP may approve  
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alternative methods of compliance to the testing requirements of  
paragraph (c) of this section if the COTP determines that the  
alternative methods provide an equal level of protection. 
 
(Approved by the Office of Management and Budget under control number  
2115-0096) 
 
[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 88-102, 55 FR  
25445, June 21, 1990; CGD 86-034, 55 FR 36256, Sept. 4, 1990; CGD 93- 
056, 61 FR 41461, Aug. 8, 1996] 
 
 
 
 
[Code of Federal Regulations] 
[Title 33, Volume 2, Parts 125 to 199] 
[Revised as of July 1, 1999] 
From the U.S. Government Printing Office via GPO Access 
[CITE: 33CFR156] 
 
[Page 437-440] 
  
                            NAVIGABLE WATERS 
  
    CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED) 
  
PART 156--OIL AND HAZARDOUS MATERIAL TRANSFER OPERATIONS--Table of 
Contents 
  
Subpart B--Special Requirements for Lightering of Oil and Hazardous 
Material Cargoes 
 
    Source: CGD 78-180, 49 FR 11172, Mar. 26, 1984, unless otherwise  
noted. 
 
Sec. 156.200  Applicability. 
 
    This subpart applies to each vessel to be lightered and each 
service  
vessel engaged in a lightering operation in the marine environment  
beyond the baseline from which the territorial sea is measured when the  
oil or hazardous material lightered is destined for a port or place  
subject to the jurisdiction of the U.S. This subpart does not apply to  
lightering operations involving public vessels, or to the dedicated  
response vessels and vessels of opportunity in accordance with the  
National Contingency Plan (40 CFR parts 9 and 300) when conducting  
response activities. These rules are in addition to the rules of 
subpart  
A of this part, as well as the rules in the applicable sections of 
parts  
151, 153, 155, 156, and 157 of this chapter. 
 
[CGD 93-081, 60 FR 45017, Aug. 29, 1995] 
 
Sec. 156.205  Definitions. 
 
    (a) In addition to the terms defined in this section, the  
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definitions in 
Sec. 154.105 of this chapter apply to this subpart and to subpart C. 
    (b) As used in this subpart and subpart C: 
    Lightering or Lightering operation means the transfer of a cargo of  
oil or a hazardous material in bulk from one vessel to another,  
including all phases of the operation from the beginning of the mooring  
operation to the departure of the service vessel from the vessel to be  
lightered, except when that cargo is intended only for use as fuel or  
lubricant aboard the receiving vessel. 
    Marine environment means-- 
    (1) The navigable waters of the United States; 
    (2) The waters of an area over which the United States asserts  
exclusive fishery management authority; and 
    (3) The waters superadjacent to the Outer Continental Shelf of the  
United States. 
    Service vessel means the vessel which receives a cargo of oil or a  
hazardous material from another vessel in a lightering operation. 
    Vessel to be lightered means the vessel which transports a cargo of  
oil or a hazardous material to a place within the marine environment 
for  
transfer of that cargo to another vessel for further transport to a 
port  
or place subject to the jurisdiction of the United States. The term  
``vessel to be lightered'' does not include drilling rigs, or offshore  
supply vessels transferring cargo intended for use as fuel or lubricant  
aboard the receiving vessel. 
    Work includes any administrative duties associated with the vessel  
whether performed on board the vessel or onshore. 
 
[CGD 78-180, 49 FR 11172, Mar. 26, 1984, as amended by CGD 86-034, 55 
FR  
36256, Sept. 4, 1990; CGD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93- 
081, 60 FR 45017, Aug. 29, 1995] 
 
Sec. 156.210  General. 
 
    (a) No vessel may transfer oil or hazardous materials in a port or  
place subject to the jurisdiction of the United States, if the cargo 
has  
been lightered from another vessel, unless: 
    (1) The regulations in this subpart have been complied with; 
    (2) Both the vessel to be lightered and service vessel have, on  
board, at the time of transfer, a valid Certificate of Inspection,  
Certificate of Compliance, or a Tank Vessel Examination Letter, as 
would  
have been required under 46 U.S.C. 3710 or 3711, had the transfer taken  
place in a port or place subject to the jurisdiction of the United  
States; and 
    (3) The delivering and receiving vessels have on board at the time  
of transfer, evidence that each vessel is operating in compliance with  
section 311(j) of the Federal Water Pollution Control Act (33 U.S.C.  
1321(j)) and applicable regulations issued under the authority of  
section 311(j) in the form of a Declaration of Inspection as required 
by  
Sec. 156.150 and a vessel response plan if required under part 155 of  
this chapter. 
    Note: Under 46 U.S.C. 3715, the delivering and receiving vessels  
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must have on board at the time of transfer, a Certificate of Financial  
Responsibility that would be required if the transfer had taken place 
in  
a location subject to the jurisdiction of the U.S. Regulations  
concerning Certificates of Financial Responsibility for vessels using  
the navigable waters of the U.S. are in part 130 of this chapter. 
    (4) The vessel to be lightered has on board, at the time of  
transfer, an International Oil Pollution Prevention (IOPP) Certificate  
or equivalent documentation of compliance with Annex I of the  
International Convention for the Prevention of Pollution from Ships,  
1973, as modified by the Protocol of 1978 relating thereto (MARPOL 73/ 
78), as would be required by Part 151 of this chapter for vessels in  
navigable waters of the United States. The IOPP Certificate or  
documentation of compliance shall be that prescribed by Secs. 151.19 
and  
151.21 of this chapter, and shall be effective under the same timetable  
as specified in Sec. 151.19. 
    (b) Lightering operations involving hazardous materials, other than  
oil, may be conducted only with the specific approval of the 
Commandant.  
A request to lighter hazardous materials, other than oil, must be  
submitted to Commandant (G-M) prior to the planned beginning of  
lightering operations. The request must include the information  
described in Sec. 156.215(a) to the extent known, for the initial  
transfer, and the estimated frequency of subsequent lightering  
operations. After the entry into force of Annex II to 
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MARPOL 73/78, vessels lightering hazardous materials shall carry an  
International Pollution Prevention Certificate for the Carriage of  
Noxious Liquid Substances in Bulk (1973), if required by Annex II to  
MARPOL 73/78, or equivalent documentation of compliance with the annex. 
    (c) In an emergency, the COTP, upon request, may authorize a  
deviation from any rule in this part if the COTP determines that its  
application will endanger persons, property, or the environment. 
    (d) On vessels conducting lightering operations in a designated  
lightering zone, a licensed individual or seaman may not work, except 
in  
an emergency or a drill, more than 15 hours in any 24-hour period, or  
more than 36 hours in any 72-hour period, including the 24-hour and 72- 
hour periods prior to commencing lightering operations. 
 
[CGD 78-180, 49 FR 11172, Mar. 29, 1984, as amended by CGD 88-052, 53 
FR  
25122, July 1, 1988; CGD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93- 
081, 60 FR 45017, Aug. 29, 1995] 
 
Sec. 156.215  Pre-arrival notices. 
 
    (a) The master, owner or agent of each vessel to be lightered must  
give at least 24 hours advance notice to the Captain of the Port 
nearest  
the lightering location or zone, prior to arrival in the lightering  
location or zone. This advance notice must include: 
    (1) The vessel's name, call sign or official number, and registry: 
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    (2) The cargo type (if oil) or shipping name (if hazardous 
material)  
and approximate amount on board; 
    (3) The number of transfers expected and the amount of cargo  
expected to be transferred during each transfer; 
    (4) The lightering location or zone to be used; 
    (5) The estimated time of arrival in the lightering location or  
zone; 
    (6) The estimated duration of transfer operations; and 
    (7) The name and destination of service vessel(s). 
    (b) In the event the estimated time of arrival in the lightering  
location or zone changes by more than six hours, the Master, owner or  
agent of each vessel to be lightered must advise the Captain of the 
Port  
of this change as soon as possible. 
    (c) Where lightering is conducted as a result of collision,  
grounding, tank rupture or any similar emergency, immediate notice must  
be given to the Captain of the Port. 
    (d) In addition to the other requirements in this section, the  
master, owner, or agent of a vessel that requires a Tank Vessel  
Examination (TVE) or other special Coast Guard inspection in order to  
lighter in a designated lightering zone must request the TVE or other  
inspection from the cognizant Captain of the Port at least 72 hours  
prior to commencement of lightering operations. 
 
[CGD 78-180, 49 FR 11172, Mar. 26, 1984, as amended by CGD 90-052, 58 
FR  
48437, Sept. 15, 1993; CGD 93-081, 60 FR 45017, Aug. 29, 1995] 
 
Sec. 156.220  Reporting of incidents. 
 
    (a) An immediate report must be made to the nearest Captain of the  
Port, by the service vessel, if fire, explosion, collision, grounding 
or  
any similar emergency, which poses a threat to the vessels involved,  
occurs during lightering. 
    (b) Any discharge of oil or hazardous material into the water shall  
be reported, by the service vessel, in accordance with the procedures  
specified in Sec. 151.15 of this chapter. 
 
Sec. 156.225  Designation of lightering zones. 
 
    The District Commander is delegated the authority to designate  
lightering zones and their operating requirements, where they are  
necessary for safety or environmental protection. When a lightering 
zone  
has been designated, lightering operations in a given geographic area  
may only be conducted within the designated lightering zone. 
 
Sec. 156.230  Factors considered in designating lightering zones. 
 
    The following factors are considered in designating a lightering  
zone: 
    (a) The findings of the environmental analysis or, if prepared, the  
Environmental Impact Statement; 
    (b) The proximity of the zone to: 
    (1) Shipping lanes; 
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    (2) Vessel traffic schemes or vessel separation systems; 
    (3) Anchorages; 
    (4) Fixed structures; 
    (5) Designated marine sanctuaries; 
    (6) Commercial and recreational fishing areas; 
    (7) Environmentally sensitive areas; and 
    (8) Designated units of the National Park System, National Wild and  
Scenic Rivers System, National Wilderness Preservation System,  
properties included on the National Register of Historic Places and  
National Registry of Natural Landmarks, and National Wildlife Refuge  
System. 
    (c) The traditional use of areas for lightering operations; 
    (d) The normal weather and sea conditions in the areas, and their  
effect on lightering operations, and the fate of possible cargo  
discharges; 
    (e) The depth of water and underwater obstructions that may  
adversely impact anchorages and clearance of vessels; 
    (f) Other relevant safety, environmental, or economic data. 
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TECHNICAL SPECIFICATIONS

1. WORK COVERED BY CONTRACT PRICE: The work consists of
furnishing all plant, labor, materials and equipment,
sampling/testing and performing all work in strict
accordance with the specifications and drawings for the
dredging of material from the Arthur Kill Reach of the New
York and New Jersey Channels, Federal Navigation Project,
its transportation and processing, preparation of any
specified upland disposal sites, and placement of the
dredged material at an approved/permitted upland disposal
site furnished by the contractor. The contractor will be
solely responsible for coordination and compliance with the
disposal site requirements.

Approximately 204,015 cubic yards of material including
options, if exercised, above the grade of 35 feet MLW plus
a one (1) foot vertically applied overdepth are presently
available at the specified section of the Arthur Kill Reach
of the New York and New Jersey Channels. This work is
subject to the availability of funds.

Twenty–two (22) calendar days have been allowed to complete
the basic contract work for 45,000 CY. There are sixteen
(16) options to the contract ranging from 1,245 cubic yards
to 42,470 cubic yards. The time for contract completion of
each additional option will be determined by allowing a
rate of one (1) calendar day for each 4,000 cubic yards of
material dredged and placed at an approved/permitted upland
disposal site furnished by the contractor. Options will
range from one (1) calendar day to eleven (11) calendar
days, if exercised.

The work is anticipated to be performed within the
approximate time period of January 2003 to February 2003.

a. Mobilization and Demobilization:

1) Mobilization shall include all costs for operations
accomplished prior to commencement of actual
dredging operations, such as, transfer of the dredge
and attendant plant and equipment to the site,
preparation of processing and placement areas,
preparation of required project signs (Section 00900
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E), and/or incidentals in advance of this actual
dredging. Demobilization shall include general
preparation for transfer of plant to its home base,
cleanup of dredging and disposal areas, and transfer
of plant to its home base. All costs connected with
the mobilization and demobilization of all of the
contractor’s dredging plant and other marine and
land equipment will be paid for at the contract lump
sum price for this item. Sixty percent (60%) of the
lump sum price will be paid to the Contractor upon
completion of his mobilization to the work site. The
remaining forty percent (40%) will be included in
the final payment for work under the contract. The
cost of work other than mobilization and
demobilization of the Contractor's dredging plant
and equipment shall not be included in this item.

2) In the event the Contracting Officer and/or his
Representative considers that the amount in this
item (60%), which represents mobilization, does not
bear a reasonable relation to the cost of the work
in this contract, the Contracting Officer and/or his
Representative may require the Contractor to justify
this portion of the bid. Failure to justify such
price to the satisfaction of the Contracting Officer
and/or his Representative will result in payment of
actual mobilization costs as determined by the
Contracting Officer and/or his Representative, at
the completion of mobilization and payment of the
remainder of this item in the final payment under
this contract. The determination of the Contracting
Officer and/or his Representative is not subject to
appeal.

b. Removal and Placement of Material: The contract price
per cubic yard for dredging shall include the cost of
removal, transportation, processing, and placement of
all materials at an approved/permitted, contractor-
furnished upland disposal site as specified in the
Technical Proposal furnished by the contractor, with
the exception of ledge rock, large boulders, large
rock fragments, wrecks, snags, stumps, and piles which
cannot be removed or buried below project depth
without blasting. Should ledge rock or other material
which cannot be removed without blasting be
encountered, the Contractor shall remove all overlying
material which in the judgment of the Contracting
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Officer and/or his Representative can be removed and
report the location. Nothing in this paragraph shall
be construed as prohibiting the removal of excepted
material by special means at prices agreed upon and
approved in accordance with Contract Clause entitled:
“DIFFERING SITE CONDITIONS” (FAR 52.236-2).

2. ORDER OF WORK: (NOT APPLICABLE FOR THIS PROJECT)

3. CHARACTER OF MATERIALS:

a. The material to be removed to gain the depth within
the limits called for in these specifications and
drawings is material which has shoaled in the area
since it was dredged to authorized dimensions in 1998.

b. Results of grain size analyses performed on 14 samples
collected within the project area in 1997 are averaged
to be 14.50% sand, 44.50% silt and 41.00% clay.

c. Based on the 1997 testing data analysis the U.S. Army
Engineer District, New York, it was determined that
the dredged material from this project is not suitable
for ocean disposal. Therefore, the dredged material
will be transported, processed and placed at an
approved/permitted upland disposal site furnished by
the contractor as specified in the Technical Proposal.

d. The contractor will be solely responsible for
coordinating and complying with all the processing
requirements of identified disposal site. Disposal
shall be in a fully permitted facility that has been
permitted by the host state to accept material as
dredged under Work of this Contract, with beneficial
reuse wherever possible. Dredging, dewatering and/or
other processing (if any), transfer, transportation
and material disposal shall be performed in accordance
with applicable law and requirements of all associated
permits and approvals and government authorities
having jurisdiction.

 

4. SITE CONDITIONS: Bidders are expected to examine the site
of the work, including the placement areas and decide for
themselves the conditions affecting their operations prior
to submitting their bids. Records of previous dredging
operations are available at the U.S. Army Engineer
District, New York, Operations Division, Support Branch,
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Technical Support Section, Room 1937, 26 Federal Plaza, New
York, N.Y. 10278-0090. See Contract Clause entitled: “SITE
INVESTIGATION AND CONDITIONS AFFECTING THE WORK” (FAR
52.236-3).

5. PERMITS:

a. The contractor is required to comply with both the New
Jersey and New York State Water Quality Certifications
for all dredging in the Federal Channel. These
permits will be provided by the Government.

b. The contractor shall obtain and possess all permits
(as applicable), as required in accordance with
Contract Clause entitled: “PERMITS AND
RESPONSIBILITIES” (FAR 52.236-7), for dewatering
and/or other processing (if any), the transfer,
transportation and final disposal of all dredged
materials, and shall submit evidence of such permits
and approvals to the Government. Disposal shall be in
a fully permitted facility that has been permitted by
the host state to accept material as dredged under
work of this contract as specified in the Technical
Proposal.

6. SUBMITTALS: The Contractor shall submit for approval, by
the Contracting Officer and/or his Representative, his
progress schedule and plans for dredging, processing, and
placement of dredged material in approved upland disposal
site, as specified in the Technical Proposal. The plan
shall also show the manner in which dredged material will
be distributed in the disposal area. The contractor shall
submit any proposed modifications to the placement area.
This plan shall show areas or portions thereof to be used.
Such plans shall be provided by the contractor at the
Preconstruction Conference (Section 00800 - Special
Contract Requirements, paragraph 34). Nevertheless, such
modification, if any, may not affect the bid price.

7. PLANT: The Contractor agrees to keep on the job
sufficient plant to meet the requirements of the work. The
plant shall be in a satisfactory operating condition and
capable of safely and efficiently performing the work as
set forth in the specifications. The plant shall be subject
to the inspection of the Contracting Officer and/or his
Representative at all times. No reduction in the capacity
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of the plant employed on the work shall be made except by
written permission of the Contracting Officer and/or his
Representative. The measure of the “capacity of the plant”
shall be its actual performance on the work to which these
specifications apply.

All hopper exits shall be kept in good condition to prevent
leakage of material.

All scows must be kept in good condition, the coamings
repaired and the pockets provided with proper doors or
appliances to prevent leakage of material.

All pipelines for hydraulic dredging plant must be kept in
good condition at all times and any leaks or breaks along
their length shall be promptly repaired.

8. PLACEMENT OF DREDGED MATERIAL

a. General: The material dredged from the dredging site
shall be disposed of at an approved/permitted contractor
furnished placement site. At the conclusion of Step Two
of the Two Step Procurement process, within seventy (70)
calendar days from the date the Apparent low bidder is
notified of being the low bidder, the Apparent Low Bidder
must provide proof of approval including permits by the
appropriate regulatory agencies of the dredged material
for this contract for compatibility with the proposed
Disposal Site, with their concurrence for material
placement there. Any sampling and testing required for
obtaining permits required for dredged material placement
shall also be provided. The procedure used to obtain
samples shall be detailed. These test results will be
used by the Government as part of the request for a Water
Quality Certificate for the dredging.

b. The prime contractor is solely responsible for all
financial, technical, and logistical coordination, which
would allow dredged material to be processed, transported
and placed at the disposal site.

c. All floatable material excavated shall be disposed of at
an existing approved upland disposal area. Should the
Contractor encounter floatable material, a copy of a
letter granting the permission of appropriate authorities
to use an existing approved upland disposal area shall be
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submitted to the Contracting Officer and/or his
representative.

d. Any material that is deposited in areas, which were not
intended to be used as disposal areas in this contract,
will not be paid for and may be required to be removed
and deposited at a location designated by the Contracting
Officer or his representative at no additional expense to
the Government.

e. Placement of dredged material shall be subject to the
following conditions:

1) The material placed shall be free of debris.

2) The Contractor shall be solely responsible for any
damage caused by him to buildings, pavement, curbs,
signs, lawns, bulkheads, beach grass, or any other
property adjacent to the disposal areas, and shall be
required to repair at his own expense any such damage
caused during the performance of work under this
contract. Prior to the commencement of operations and
after completion thereof, a joint inspection by
representatives of the contractor, the Contracting
Officer and local interests pertaining to the above
will be made.

3) The area where filling operations are in progress
shall be floodlighted during the hours of darkness.
Illumination shall be provided by using portable
light equipment such as model No.LDA I6 MTVE
manufactured by ALLMAND BROS. INC. of HOLDREIRE, or
approved equal. A minimum of 3-foot candles of
illumination shall be maintained in the immediate
vicinity of the pipe discharge.

4) The contractor must comply with any special
requirements set forth by the identified disposal
site.

f. Quality Control: The Contractor shall establish and
maintain quality control for material dredging and
placement at the contractor furnished upland disposal site
to assure compliance with contract requirements, and
maintain records of his quality control for all
construction operations, including but not limited to the
following:
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1) Dredging, including suitability of dredged material.

2) Dredged material processing, as necessary.

3) Transportation.

4) Placement of dredged material, including continuity
and order of placement; distribution of material in
disposal site area.

5) Any debris encountered during all stages of this
project shall be removed and disposed of as directed.

g. The placement operation is to be carried out in
conformity with the requirements of all associated
permits and approvals by government authorities having
jurisdiction over the approved upland disposal site.

h. The Contractor will have a "NOTICE TO MARINERS" published
by the Coast Guard prior to start of work.

i. Every vessel engaged in the transportation of dredged
material of any description shall have its name or number
and owner's name printed in letters and numbers, at least
fourteen (14) inches high, distinctly legible at all
times, and no scow or boat, not so marked, shall be used
to transport or place any such material.

j. Disposal Plan: The Contractor shall submit for approval
his disposal plan at the Preconstruction Conference
(Section 00800 - Special Contract Requirements, paragraph
34). The disposal plan shall include all special
conditions (i.e., CZM and WQC, etc. from the host state)
specific to the disposal site being used, contractor
access to the site, locations and cross-section of
existing and proposed dikes, maximum elevations and
quantities of disposal material for the site, drainage
structure locations, manner in which the dredged material
will be distributed in the area, beach planting scheme,
etc. Plan also shall include any dewatering and/or
processing of the dredged material that may be required
before material will be brought to the disposal site for
final disposal. Approval of the disposal plan by the
Contracting Officer or his representative is required
prior to disposal site(s) preparation. The Contractor
shall conduct his work in accordance with the Disposal
Plan, however, approval of the plan for development of the
disposal area does not in any manner relieve the
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Contractor of his responsibility for the adequacy of the
design and construction and drainage facilities required.
In addition, the Contractor shall also submit at the pre-
construction meeting, his plan for road crossings of the
discharge pipeline. The contractor shall be responsible
for securing the appropriate permits for any road
crossings of discharge pipeline or similar activities and
may not begin work until such permits are received from
the appropriate agencies.

k. Pre-Construction Site Visit: Prior to actual construction
of the placement site, the Contractor and the Contracting
Officer and/or his representatives shall visit the site(s)
for the purpose of delineating areas of avoidance
(cultural resource and/or wetland concerns).

l. Construction/Maintenance of Containment Structure: The
Contractor shall construct all retaining dikes, waste
weirs and drainage structures as are necessary for
confining the dredged material and for controlling
disposal area effluent until acceptance of all work under
the contract.

m. Protection of Structures and Adjacent Areas: The
contractor shall be responsible for the maintenance,
repair and stability of all dikes, roads and structures,
used by him under the contract. The Contractor shall
restore all dikes, roads, and areas he disturbs through
his operations to a satisfactory condition, as approved by
the Contracting Officer or his representative, at no
additional cost to the Government.

n. Inspection of Structures and Adjacent Areas: The
Contractor shall inspect all dikes, roads, waste weirs in
adjacent areas utilized during this operation on a daily
basis to assure their safety and stability. The Contractor
shall include these inspections in his daily quality
control report. The inspection shall include but not be
limited to structures, equipment, safety, security,
drainage and seepage.

o. Reporting Requirements: The Contractor shall maintain a
daily written record of all disposal site operations. This
requirement shall be made a part of the Contractor’s
Quality Control Plan and each record shall be included in
the Contractor’s Quality Control Report.
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p. Retaining Embankment Material and Construction: Material
used to build retaining embankment(s) shall be approved
for use in this application and be taken from inside the
disposal area, except where otherwise specified or
directed by the Contracting Officer or his representative.
The height of containment area structure(s) shall be
determined by the Contractor. The borrowing of material
from outside the disposal area limits shown on the
drawings shall not be permitted unless approved by the
Contracting Officer.

q. Protection of Areas Adjacent to Containment Structures:
The contractor shall take all precautions which in the
opinion of the Contracting Officer or his representative
may be necessary to prevent the escape of material through
the weirs, embankments and bulkheads or otherwise into
navigable waters or onto adjacent uplands or wetland area.
No mechanical equipment shall be allowed in any wetland
area unless specific approval is given by the Contracting
Officer or his representative.

r. Drainage: Development of the disposal site shall be done
so as to prevent obstruction of drainage on upland areas
adjacent thereto, and to leave free, clear and
unobstructed outfalls of sewers, drainage ditches, and
other structures affected by the disposal operations.

s. Containment Structure Restoration: The Contractor shall
restore any feature of the containment structures as
required to prevent the escape of dredged material from
the disposal site on to adjacent areas.

t. Physical Features Outside of Containment Structure: The
contractor shall be solely responsible for all dikes,
roads, pavements, curbs, signs, lawns, bulkheads or any
other property or area he disturbs during his performance
of the work under this contract. The Contractor shall be
required to repair any such damage at his own expense and
to the satisfaction of the Contracting Officer or his
representative.

u. Control of Disposal Area Effluent: The contractor shall
monitor and control disposal area conditions and disposal
effluent quality as prescribed in these specifications.
The Contractor’s Quality Control Plan shall identify
monitoring requirements and measures, which will be taken
to control disposal area conditions to insure effluent
quality meets the requirements identified in all
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applicable laws and requirements of all associated
permits and approvals and government authorities having
jurisdiction.

v. Water Quality Certification: The contractor shall comply
with all requirements identified in the New Jersey and New
York State Water Quality Certificates including all
special conditions for dredging of material from the
Federal Channel. A copy of both of the Water Quality
Certificates will be provided at the Pre-Construction
Conference. Dredging, dewatering and/or other processing
(if any), transfer, transportation and material disposal
shall be performed in accordance with all applicable laws
and requirements of all associated permits and approvals
and government authorities having jurisdiction.

w. Removal of Containment Area Structures: Structures (i.e.,
weirs, pipeline, etc.) installed by the Contractor for use
in his disposal operations shall be removed and the
contractor shall repair and stabilize all areas affected
by the removal of these structures as approved by the
Contracting Officer.

9. OVERDEPTH AND SIDE SLOPES:

a. Overdepth: To cover inaccuracies of the dredging
process, material actually removed from within the
specified area to be dredged, to a depth of not more
than one (1) foot immediately below the required
dredging area, will be calculated and paid for at the
contract price.

b. Side and End Slopes presented by the material actually
removed, within limits specified herein, to provide
for final side slopes not flatter than 1 vertical on 3
horizontal, but not in excess of the amount originally
lying above this limiting side slope will be
calculated and paid for at the contract price.
Dredging in original position or by dredging space
below the pay slope plane at the bottom of the slope
for upslope material capable of falling into the cut
will be acceptable.

c. Excessive Dredging: Material taken from beyond the
limits of the acceptance cross-sections plus allowable
overdepth will be deducted from the total amount
dredged as excessive dredging for which payment will
not be made. Nothing herein shall be construed to
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prevent payment for removal of shoals performed in
accordance with the applicable provisions of Section–
00800 - Special Contract Requirements, paragraphs 18
and 19 entitled: “FINAL EXAMINATION AND ACCEPTANCE” OR
entitled “SHOALING.”

10. LIMIT OF DREDGING: The area to be dredged is the area
of the channel within the sections indicated on the
drawings and specified in Section 00800 - Special Contract
Requirements, paragraph 18, entitled: “FINAL EXAMINATION
AND ACCEPTANCE,” as defined by the dredging prism indicated
in Section 01200, paragraphs 9 and 12 entitled: “OVERDEPTH
AND SIDE SLOPES” and “MEASUREMENT AND PAYMENT.”

11. REPORTING REQUIREMENTS: The Contractor shall prepare
and maintain a Daily Report of Operations form and Quality
Control Report form and furnish signed copies thereof to
the Contracting Officer’s representative. Copies of the
forms prescribed for recording the required information are
attached (see Section 00900 - List of Documents, Exhibits
and Other Attachments - attachments C, I and J). Further
instructions on the preparation and submittal of the
reports will be furnished at the Preconstruction
Conference.

12. MEASUREMENT AND PAYMENT:

a. Mobilization and Demobilization (Bid item No.1): See
Section 01200, paragraph 1.a. entitled: “MOBILIZATION
AND DEMOBILIZATION.”

b. Dredging: The total amount of material removed and
paid for under the contract will be measured by the
cubic yard in place. Measurement of the number of
cubic yards in place will be made by computing the
volume between the bottom surface shown by soundings
of the last survey made before dredging and the bottom
surface shown by soundings of a survey made as soon as
practicable after the entire work specified has been
completed. The volume for measurement shall include
the material within the limits of the overdepth, side
slopes described in Section 01200, paragraph 9
entitled: “Overdepth and Side Slopes,” less any
deductions that may be required for misplaced material
described in Section 01200, paragraph 8 entitled:
“Placement of Dredged Material” and/or excessive
dredging described in Section 01200, Paragraph 9.c.
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entitled: “Excessive Dredging.” The contract price
will not be affected by the way the payment to any
subcontractor for dredged material processing and
disposal will be conducted.

c. The maps and/or drawings (Section 00800 - Special
Contract Requirements, paragraph 5 entitled: “CONTRACT
DRAWINGS, MAPS, AND SPECIFICATIONS”) accurately
represent the conditions existing on March 2002. The
soundings shown on the contract drawings were taken
with a portable electronic depth recorder with a
transducer frequency of 200 kHz. New soundings will be
taken generally two weeks prior to dredging. Soundings
after dredging will be made by an electronic depth
recorder with a transducer frequency of 200 kHz or may
be made using a multi-beam surveying system. After-
dredging surveys will be completed generally within
five days of completion of a section or the project.
Determination of quantities removed to determine in-
place quantities to be paid in the area specified,
after having once made, will not be reopened, except
on evidence of collusion, fraud, or obvious error.
Computations for payment purposes will generally be
made by the Corps of Engineers utilizing the
Triangulated Irregular Network (TIN) method or Average
End Area method.

d. Shoaling in the areas to be dredged is not at a rapid
rate from existing depths. The unit price for dredging
based on the above method of computation of the
quantity for which payment is to be made shall include
the Contractor’s evaluation of shoaling, changes in
the regimen of the waterway, or changes caused by the
Contractor’s operations that may occur during the
period between the survey before dredging and the
survey for acceptance of the work.

e. Scows and Hopper Dredges: Where scows or hopper
dredges are used in performance of work and where the
Contractor maintains load or measuring devices on such
scows or hopper dredges, copies of all recorded
measurements made in connection with the work shall be
furnished to the Contracting Officer and/or his
Representative. If as the work progresses the
Contractor determines that a significant difference
exists between the recorded bin or scow quantities and
the survey quantities computed from the check surveys
described in Section 01200, paragraph f below, he
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shall immediately notify the Contracting Officer
and/or his Representative of any such discrepancies.
Such notification shall include a description of the
Contractor’s methods of measuring scow or bin
quantities, certification of measuring techniques,
documentation of material sampling and methods used to
convert bin or scow measurements to in-place density.

It is emphasized that bin or scow measurements shall
not be used as a basis for partial or final payment.

f. Monthly Partial payments will be based on approximate
quantities determined by soundings or sweepings taken
behind the dredge by the Contractor. The contractor’s
soundings are to be used for partial payments only and
will not form a basis for the acceptance of the work
(see Section 00800 - Special Contract Requirements,
paragraph 36 entitled: “QUANTITY SURVEYS”).

g. The Contractor must inform the Government, in writing,
within three calendar days of completing a section as
specified on the contract drawings and under paragraph
“1. WORK COVERED BY THE CONTRACT PRICE:” The section
will be examined and accepted in accordance with
Section 00800 - Special Contract Requirements,
paragraph 18 entitled: “FINAL EXAMINATION AND
ACCEPTANCE” within a fair and reasonable time. Once
the Contracting Officer or his representative accepts
a section, the Contractor will be relieved of all
responsibility for said section.

13. BUOY REMOVAL: The Contractor shall notify the Coast
Guard at least 15 days prior to the date desired for having
buoys which interfere with dredging operations removed or
relocated. Requests shall be made in writing to:

COMMANDER (OAN)
FIRST COAST GUARD DISTRICT
408 ATLANTIC AVENUE
BOSTON, MASS. 02110
or by telephoning (617) 223-8337.

14. COORDINATION WITH THE U.S. COAST GUARD
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The United States Coast Guard, Captain of the Port of New
York will be notified 30 days prior to the start of work in
the federal channel. The USCG will need the hours that the
contractor intends to work, a description of the work
vessels on site, the VHF radio channels the vessels will be
monitoring and a company point of contact for the
contractor for 24 hours a day.

The contractor will ensure public notification via the
Local Notice to Mariners within 15 days prior to
commencement of dredging. Information can be faxed to
(617) 223-8073.

The contractor will coordinate vessel traffic and marine
events with the New York Coast Guard office. The New York
Coast Guard Office contact information is as follows:

Contact: Petty Officer Yunker
United States Coast Guard
212 Coast Guard Drive
Staten Island, NY 10305

Phone: (718)354-4197
Fax (718)354-4190
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SECTION 01351 
 

SAFETY 
 
 
 

1.   SAFETY:  Provisions of the Corps of Engineers manual 
entitled Safety and Health Requirements Manual EM 385-1-1, 
dated 3 September 1996 will be applied to all work under this 
contract.  The reference manual may be obtained from the 
Contracting Officer’s Representative (COR), at the job site or 
via the internet at www.usace.army.mil/inet/usace-docs/eng-
manuals/em385-1-1/toc.htm. 

 
2.   SAFETY MEETING:  The contractor will meet with 
representatives of the COR to discuss and develop a mutual 
understanding relative to the administration of the overall 
safety program.  The time and place of the Safety Meeting will 
be determined at the Preconstruction Conference (Section 
00800-35). 

 
3.   ACCIDENT PREVENTION PROGRAM:  Four (4) copies of the 
contractor’s Accident Prevention Plan shall be submitted at 
the Preconstruction Conference for review and acceptance by 
the COR.  The Accident Prevention Plan will be reviewed at the 
Safety Meeting, prior to the start of work.  The accident 
prevention program shall be prepared in the format outlined in 
Appendix A of EM 385-1-1, “Minimum Basic Requirements for 
Accident Prevention Plan” (a portion of this Appendix is 
provided as Attachment H in Section 00900), as per Contract 
Clause 52.236.13 “Accident Prevention (Nov 1991).”  No work 
shall commence until the Accident Prevention Plan is accepted 
by the COR. 

 
4.   HAZARD ANALYSES: 

 
Job hazard analyses containing all the information as required 
by figure 1-1, EM 385-1-1 (figure 01351-1.) shall be fully 
completed and signed by an Officer of the company and shall be 
included in the Accident Prevention Plan.  The job hazard 
analyses will be reviewed for adequacy at least monthly by the 
contractor and noted as such on the Contractor’s Quality 
Control Report. 
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5. ACCIDENT PREVENTION PLAN:  In addition to those items 
contained in EM 385-1-1, Appendix A, the following items will be 
included in the accident prevention plan: 
 

a. Hard Hat Area.  A statement that the jobsite is 
classified a “hard hat” area from start to finish. 

 
b. Sanitation and Medical Requirements.  Estimate the 

greatest number of employees, supervisors, etc., to be 
working at peak construction period, including 
subcontractor personnel.  Include sanitation requirements 
and medical facilities identified for the job site.  
Note:  When a medical facility or physician is not 
accessible within five minutes of an injury to a group of 
two or more employees for the treatment of injuries, at 
least two or more employees on each shift shall be 
qualified to administer first aid and CPR. 

 
c. Equipment Inspection.  Describe the type of inspection 

program on cranes, trucks, and other types of 
construction equipment the Contractor plans to implement.  
Include who will be responsible for the inspection and 
how the Contractor will control equipment of sub-
contractors and equipment brought to the site by rental 
companies.  Describe the types of records to be kept. 
Indicate that copies of records of all equipment 

Figure 01351-1. EM 385-1-1, figure 1-1. 
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inspections will be kept at the job site for review by 
the designated authority. 

 
d. Crane & Derrick Operators.  All floating cranes and 

floating derricks may only be operated by qualified 
operators.  Written proof of qualification for all crane 
and derrick operators shall be in accordance with EM 385-
1-1, section 16.C.04 and shall include any certificates 
and/or dates of examination, shall be specific to each 
operator, and shall be signed by the qualifying source.  
The qualifying source may be an independent testing and 
qualifying company, a union, a government agency, a state 
or city licensing agency, a qualified consultant, etc.  
THE CONTRACTOR WILL PROVIDE COPIES OF THE CRANE 
OPERATOR’S QUALIFICATIONS TO THE CONTRACTING OFFICER OR 
HIS REPRESENTATIVE AT THE PRECONSTRUCTION MEETING. 

 
e. Contractor Diving Operations. 

 
1)  Diving contractors and/or subcontractors shall submit 
a safe practices manual that includes the requirements of 
EM 385-1-1, Section 30.A.11 (1) through (5) to the COR 
and Command Dive Coordinator (CDC) for review and 
acceptance at the Safety Meeting or at least fifteen (15) 
days prior to the commencement of dive operations. 
 
2)  A dive operations plan in accordance with EM 385-1-1, 
section 30.A.13 a. (1) through (11) shall be developed 
and implemented by the diving contractor for each dive.  
The plan shall be submitted to the COR for review and 
acceptance prior to commencing the dive.  Written 
acceptance in the form of a memorandum or electronic mail 
from the COR is required for diving operations to 
commence. 
 

f. Lifting Operations Involving Single Point Mooring Buoys 
and Pipeline. 

 
1) Operations involving the lifting and subsequent transfer 
of anchors to single point mooring buoys (e.g. scots buoy, 
pump-out buoy, mono-buoy, etc.,) and setting, retrieving, 
and moving of pipeline shall require submittal of a 
critical lift plan.  The critical lift plan shall include 
or specify the following: 
 

a. the crane or derrick operator, lift supervisor  and 
rigger and their qualifications. 
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b. the exact size and weight of the load to be lifted 

and all crane or derrick rigging components, 
including the anchor chain, sand loading of 
pipeline, which adds to the weight. 
 

c. the lift geometry and procedures including the crane 
position, height of the lift; the load radius, and 
the boom length and angle for the entire range of 
the lift; 
 

d. a rigging plan showing the lift points and describes 
rigging procedures and hardware requirements; 

 
e. a description of the operating base (platform) 

condition and any potential list; 
 
f. environmental conditions under which the lift 

operations are to be stopped; and, 
 
g. coordination and communication requirements 
 

2) The New York Safety Office Critical Lift Plan shall be 
completed by the contractor, signed by an officer of the 
company, and submitted to the Contracting Officer’s 
Representative (COR) for acceptance prior to the lift. 

 
3) Hanging anchors from single point mooring buoys shall 
not be permitted in any case unless written certification 
by a registered Professional Engineer (P.E.) is provided to 
the COR certifying that the design loading ability of the 
buoy topside, under-deck structure, and deck cleats are 
engineered to safely handle such loads. 

 
4) All buoy mechanical systems (e.g. windlasses) shall be 
maintained in working order throughout the duration of the 
contract. 

 
6.  PROJECT SAFETY OFFICER:  The Contractor will designate an 
employee as Site Safety Officer who is responsible for 
implementing and enforcing the Accident Prevention Plan.  The 
site safety officer shall have the authority to suspend 
operational activities if the health and safety of personnel 
are endangered, and to suspend an individual from operational 
activities for infractions of the Accident Prevention Plan.  
The Contractor will submit a resume of the site safety officer 
outlining their training and experience specific to 
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construction safety and occupational health for acceptance by 
the COR prior to the start of work.  The Site Safety Officer 
shall have completed a 40-hour OSHA compliance-based 
construction safety training course. 

7.  ACCIDENT REPORTS:  The contractor shall immediately report 
all accidents by telephone to the COR. 

 
a. The Contractor will provide an initial written report of 

the accident to the COR within 24 hours.  The Contractor 
shall complete and submit ENG Form 3394 for all accidents 
involving lost work time, medical treatment, and/or 
property damage in excess of $2,000.00 within 48 hours of 
the accident. 

 
b. Daily records of all first aid treatment not otherwise 

reported shall be maintained at the job site and 
furnished to the designated authority upon request.  
Records shall also be maintained of all exposure and 
accident experience incidental to the work (OSHA Form 200 
or equivalent as prescribed by 29 CFR 1904). 
 

c. The Contractor will maintain and provide the designated 
authority access to the project’s Workers Compensation 
Claims Report that details the compensable accidents 
experienced on the project by the Contractor and 
Subcontractor. 

 
8.  MONTHLY EXPOSURE REPORTS:  The Contractor shall submit to 
the COR no later than the first day of each month, a 
compilation of man-hours worked each month by the prime 
contractor and each subcontractor. 

 
9.  CLEAN-UP:  The Contractor’s Accident Prevention Plan shall 
identify the individual’s responsible for cleanup and shall 
establish a housekeeping procedures and schedules.  If the COR 
determines that cleanup is not being performed satisfactorily, 
the Contractor shall establish a work crew to perform the 
continuous cleanup required by the contract clause titled:  
CLEANING UP.  The individual(s) appointed to the work crew to 
perform continuous cleanup shall not perform any other duties 
under this contract, unless approved by the COR.  The number 
of individuals appointed to the cleanup work crew shall be 
increased as directed by the COR until adequate cleanup is 
maintained. 
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10. SUPPLEMENTAL TO SAFETY MANUAL:  To supplement and 
emphasize the requirements of EM 385-1-1, the following is 
provided and shall be met as applicable. 

 
a.  Electrical Work:  Electrical work shall not be 
performed on or near energized lines or equipment unless 
specified in the plans and specifications. 

 
1) Upon request by the Contractor, arrangements will be 

made for de-energizing lines and equipment so that 
work may be performed.  All outages shall be requested 
through the COR a minimum of 14 days, unless otherwise 
specified, prior to the beginning of the specified 
outages.  Dates and duration will be specified. 

 
2) Upon approval of the COR, the following work may be 

performed with the lines energized using certified hot 
line equipment on lines above 700 volts, when the 
following conditions have been met. 

 
a. Work below the conductors no closer than the 

clearance required in EM 385-1-1 from the 
energized conductors. 

 
b. Setting and connection of new pre-trimmed poles 

in energized lines which do not replace an 
existing pole. 

 
c. setting and removing transformers or other 

equipment on poles. 
 
d. Installation or removal of hot line connectors, 

jumpers, dead-end insulators for temporary 
isolation, etc., which are accomplished with hot 
line equipment from an insulated bucket truck. 

 
3) The Contractor shall submit a plan, in writing, 

describing his/her method of operation and the 
equipment to be used on energized lines.  Proper 
certification from an approved source of the safe 
condition of all tools and equipment will be provided 
with the plan.  The work will be planned and scheduled 
so that proper supervision is maintained.  Emergency 
procedures for disconnecting power in the event of an 
accident will be outlined in the plan.  The Contractor 
will review his/per plan with the COR prior to being 
granted permission to perform the work. 
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4) No work on lines greater than 600 volts will be 

performed from the pole or without the use of an 
insulated bucket truck. 

 
5) No work will be done on overbuilt lines while 

underbuilt lines are energized, except for temporary 
isolation and switching. 

 
b. Electrical Tools:  Hand held electrical tools shall be used 

only on circuits protected by ground fault circuit 
interrupters for protection of personnel. 

 
c. Electrical Cords:  All general use extension cords shall be 

hard usage or extra hard usage as specified in Table 11-1 
of EM 385-1-1. 

 
d. Temporary Electrical Systems:  Temporary electrical 

distribution systems and devices shall be checked and found 
acceptable for polarity, ground continuity, and ground 
resistance before initial use and after modification.  GFI 
outlets shall be installed and tested with a GFI circuit 
tester (tripping device) prior to use.  Portable and 
vehicle mounted generators shall be inspected for 
compliance with EM 385-1-1 and NFPA 70. 

 
e. Rollover Protective Structures (ROPS):  Seat belts and ROPS 

shall be installed on all construction equipment as 
required by paragraph 16.B.12 of EM 385-1-1.  The operating 
authority will furnish proof from the manufacturer or 
licensed engineer that ROPS meets the applicable SAE 
standards cited in EM 385-1-1, pg. 257. 

 
f. Elevating Work Platforms:  All elevating work platforms 

shall be designed, constructed, maintained, used, and 
operated in accordance with ANSI A92.3, ANSI A92.6, ANSI 
A92.5 and EM 385-1-1, Sections 22.J and 16.A.  Only 
personnel trained in the use of elevating work platforms 
shall be authorized to use them.  A list will be maintained 
by the contractor of all authorized users at the job site.  
The list will be updated as necessary and available for 
review on site by the designated authority. 

 
g. Fall Protection:  Fall protection in the form of standard 

guardrails, nets, or personal fall arrest systems will be 
provided for all work conducted over 6 feet in height.  The 
contractor will submit his/her proposed method of fall 
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protection to the COR as part of the Job Hazard Analysis 
for acceptance.  If the contractor deems that conventional 
fall protection has described above is not feasible for a 
particular job, or phase of a job, the Contractor will 
state in writing the reasons that conventional fall 
protection cannot be used and provide alternative safety 
measures for review and acceptance by the COR. 

 
h. Excavations:  All open excavations made in the earth’s 

surface four (4) foot of greater will be under the 
supervision of a competent person trained in, and 
knowledgeable about, soils analysis, the use of protective 
systems, and the requirements of OSHA 29 CFR 1926, Subpart 
P and EM 385-1-1, Section 25.  The competent person shall 
be designated in writing by the Contractor and a resume of 
their training and experience submitted to the COR for 
acceptance. 

 
1) Excavations hazards and methods for their control will be 

specified in the job hazard analyses. 
 

2) Sloping and benching:  The design of sloping and benching 
shall be selected from and in accordance with written 
tabulated data, such as charts and tables.  At least one 
copy of the tabulated data will be maintained at the job 
site. 

 
i. Support Systems:  shall be in accordance with one of the 

systems outlined in 1 through 3 below: 
 

1) Designs drawn from manufacturer’s specifications shall be 
in accordance with all specifications, limitations, and 
recommendations issued or made by the manufacturer.  A 
copy of the manufacture’s specifications, 
recommendations, and limitations will be in written form 
and maintained at the job site. 
 

2) For design selected from and in accordance with tabulated 
data (such as tables and charts), at least one copy of 
the design shall be maintained at the job site during 
excavation. 

 
3) For systems designed by a registered Professional 

Engineer.  At least one copy of the design shall be 
maintained at the job site during excavation.   
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j. For excavations greater than 20 feet deep, sloping and 
benching or support systems shall be designed by a 
registered Professional Engineer.  At least one copy of the 
plans and specifications shall be maintained at the job 
site during excavation.  The contractor will ensure that 
the registered Professional Engineer is working within a 
discipline applicable to the excavation work; i.e. it would 
be inappropriate for an electrical engineer to approve 
shoring designed for an excavation. 

 
k. Confined Space:  Entry into and work in a confined space 

will not be allowed when oxygen readings are less than 
19.5% or greater than 23.5% or if the lower explosive limit 
(LEL) readings is greater than 10%, unless these conditions 
are adequately addressed in the confined space entry plan.  
In addition, action levels for toxic atmospheres shall be 
determined and any other known or potential hazards 
elimated prior to entry. 

 
l. Language:  For each group that has employees that do not 

speak English, the Contractor will provide a bilingual 
foreman that is fluent in the language of the workers.  The 
contractor will implement the requirements of EM 385-1-1, 
01.B through these foremen. 

 
11.  CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION: 
 
Contractor shall conduct and document safety meetings among its 
personnel as required by EM 385-1-1 and as indicated herein.  
Monthly meetings shall be held among all supervisors, and weekly 
meetings shall be conducted by supervisors or foreman for all 
workers.  The agenda of the meeting shall include specific 
safety items pertinent to work being performed.  Documentation 
shall include a summary of items discussed as well as other 
items required by the EM 385-1-1.  Documentation shall be 
submitted to the Government monthly. 
 
12.  CONTRACTOR PERFORMANCE APPRAISAL: 
 
The occurrence of accidents and near misses due to negligence 
are strong indications that there has been insufficient emphasis 
on effective implementation and/or commitment to the accident 
prevention program.  Should it become obvious that proper 
emphasis is not being given to safety, an interim unsatisfactory 
performance appraisal rating will be issued.  If safety 
continues to be unsatisfactory or marginal, the unsatisfactory 
rating will become final.  The contractor should be aware that 
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this appraisal will be stored in a national computer database 
which can be accessed by a multitude of agencies or 
municipalities desiring information on prospective contractors.  
An unsatisfactory rating in this database may affect the 
contractor’s ability to obtain future Government work. 
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SECTION 01355 

 
ENVIRONMENTAL PROTECTION 

 
 
1.  SCOPE 
 
This section covers prevention of environmental pollution 
and damage as the result of construction operations under 
this contract and for those measures set forth in other 
technical provisions of these specifications.  For the 
purpose of this specification, environmental pollution and 
damage is defined as the presence of chemical, physical, or 
biological elements or agents which adversely affect human 
health or welfare; unfavorably alter ecological balances of 
importance to human life; affect other species of 
importance to man; or degrade the utility of the 
environment for aesthetic, cultural and/or historical 
purposes.  The control of environmental pollution and 
damage requires consideration of air, water, and land, and 
includes management of visual aesthetic, noise, solid 
waste, radiant energy and radioactive materials, as well as 
other pollutants. 
 
2.  QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control 
for environmental protection of all items set forth 
therein. The Contractor shall record on daily reports any 
problems in complying with laws, regulations and ordinances 
and corrective action taken and submit these reports as 
part of the daily reports required in Section 01200.   
 
3.  PERMITS OBTAINED BY THE CORPS OF ENGINEERS 
 
The Contractor shall comply with all requirements under the 
terms and conditions set out in the Water Quality 
Certificates in Section 00900, Attachment F. 
 
4.  SUBMITTALS 
 
The Contractor shall submit an environmental protection 
plan in accordance with provisions as herein specified. 
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4.1  Environmental Protection Plan 
  
a. Prior to commencement of the work, the Contractor shall 
submit to the Contracting Officer for approval his proposed 
environmental protection plan. This shall be followed by a 
meeting with representatives of the Contracting Officer to 
develop mutual understandings relative to compliance with 
this provision and administration of the environmental 
protection program.  Approval of the Contractor's plan for 
environmental protection will not relieve the Contractor of 
his responsibility for adequate and continuing control of 
pollutants. 
 
b. Hopper Dredge Basket or Screens 
 
Drawings showing the design and method of fabrication of 
the basket or screen used for hopper dredging shall be 
submitted for approval prior to the commencement of 
dredging activities. 
 
c. Environmental Protection Plan shall include but not 
limited to the following: 
 
(1)  A list of Federal, State and local laws, regulations, 
and permits concerning environmental protection, pollution 
control and abatement that are applicable to the 
Contractor's proposed operations and the requirements 
imposed by those laws, regulations and permits. 
 
(2)  Methods for protection of features to be preserved 
within authorized work areas.  The Contractor shall prepare 
a listing of methods to protect resources needing 
protection, i.e., trees, shrubs, vines, grasses and ground 
cover, landscape features, air and water quality, fish and 
wildlife, soil, historical, archaeological and cultural 
resources. 
 
(3)  Procedures to be implemented to provide the required 
environmental protection and to comply with the applicable 
laws and regulations.  The Contractor shall set out the 
procedures to be followed to correct pollution of the 
environment due to accident, natural causes or failure to 
follow the procedures set out in accordance with the 
environmental protection plan. 
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(4)  Permit or license for, and the location of, the solid 
waste disposal area. 
 
(5)  Drawings showing locations of any proposed temporary 
excavations or embankments for haul roads, stream 
crossings, material storage areas, structures, sanitary 
facilities, and stockpiles of excess or spoil materials. 
 
(6)  Environmental monitoring plans for the job site, 
including land, water, air, and noise monitoring. 
 
(7)  Traffic control plan. 
 
(8)  Methods of protecting surface and ground water during 
construction activities. 
 
(9)  Work area plan showing the proposed activity in each 
portion of the area and identifying the areas of limited 
use or nonuse.  Plan should include measures for marking 
the limits of use areas. 
 
(10) Plan of borrow area. 
 
4.2  Implementation 
  
After receipt of Notice to Proceed, the Contractor shall, 
within five (5) days, submit in writing the above 
Environmental Protection Plan and meet with representatives 
of the Contracting Officer to develop mutual understandings 
relative to compliance with this provision and 
administration of the environmental protection program.  
Approval of the Contractor's plan will not relieve the 
Contractor of his responsibility for adequate and 
continuing control of pollutants and other environmental 
protection measures.   
  
5.  SUBCONTRACTORS 
 
Assurance of compliance with this section by subcontractors 
will be the responsibility of the Contractor.   
 
6.  NOTIFICATION 
 
The Contracting Officer will notify the Contractor in 
writing of any observed noncompliance with the 
aforementioned Federal, State or local laws or regulations, 
permits and other elements of the Contractor's 
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environmental protection plan.  The Contractor shall, after 
receipt of such notice, inform the Contracting Officer of 
proposed corrective action and take such action as may be 
approved.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been 
taken.  No time extensions shall be granted or costs or 
damages allowed to the Contractor for any such suspension. 
 
7.  PROTECTION OF ENVIRONMENTAL RESOURCES 
 
7.1 General 
 
The Contractor shall at all times perform all work and take 
such steps required to minimize interference with or 
disturbance to fish and wildlife.  The Contractor will not 
be permitted to alter water flows or otherwise disturb 
native habitat adjacent to the work area which in the 
opinion of the Contracting Officer, are critical to fish 
and wildlife.  The Contractor shall anticipate orders to 
stop work at the discretion of the Contracting Officer if 
any fish or wildlife are endangered by construction 
activities. The environmental resources within the project 
boundaries and those affected outside the limits of 
permanent work under this contract shall be protected 
during the entire period of this contract. The Contractor 
shall confine his activities to areas defined by the 
drawings and specifications.  Environmental protection 
shall be as stated in the following subparagraphs. 
 
7.2  Protection of Land Resources 
 
Prior to the beginning of any construction, the Contractor 
shall identify all land resources to be preserved within 
the Contractor's work area.  The Contractor shall not 
remove, cut, deface, injure, or destroy land resources 
including trees, shrubs, vines, grasses, top soil, and land 
forms without special permission from the Contracting 
Officer.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically 
authorized. Where such special emergency use is permitted, 
the Contractor shall provide effective protection for land 
and vegetation resources at all times as defined in the 
following subparagraphs. 
 
7.3  Work Area Limits 
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Prior to any construction the Contractor shall mark the 
areas that are required to accomplish all work to be 
performed under this contract.  Isolated areas within the 
general work area which are to be saved and protected shall 
also be marked or fenced.  Monuments and markers shall be 
protected before construction operations commence.  Where 
construction operations are to be conducted during 
darkness, the markers shall be visible.  The Contractor 
shall convey to his personnel the purpose of marking and 
protecting all necessary objects.  Jobsite fencing shall be 
provided around work areas. 
  
7.3.1  Protection of Landscape 
 
Trees, shrubs, vines, grasses, land forms and other 
landscape features shall be clearly identified by marking, 
fencing, or wrapping with boards, or any other approved 
techniques. 
  
7.3.2  Reduction of Exposure of Unprotected Erodible Soils. 
 
Earthwork brought to final grade shall be finished as 
indicated and specified.  Side slopes and back slopes shall 
be protected as soon as practicable upon completion of 
rough grading.  All earthwork shall be planned and 
conducted to minimize the duration of exposure of 
unprotected soils.  
 
7.3.3  Temporary Protection of Disturbed Areas 
 
Such methods as necessary shall be utilized to effectively 
prevent erosion and control sedimentation, including but 
not limited to: 
  
Retardation and control of runoff.  Runoff from the 
construction site shall be controlled by construction of 
diversion ditches, benches, and/or berms to retard and 
divert runoff to protected drainage courses, and any 
measures required by area-wide plans approved under 
paragraph 208 of the Clean Water Act. 
 
7.3.4 Erosion and Sediment Control Devices 
  
The contractor shall construct or install all temporary and 
permanent erosion and sediment control features as 
indicated on the drawings. Temporary erosion and sediment 
control measures such as berms, dikes, drains, 
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sedimentation basins, grassing and mulching shall be 
maintained until permanent drainage and erosion control 
facilities are completed and operative. 
  
7.3.5  Temporary Excavations and Embankments 
  
Temporary excavations and embankments for plant or work 
areas shall be controlled to protect adjacent areas from 
dispoilment. 
 
7.3.6  Disposal of Solid Wastes 
  
Solid wastes (excluding clearing debris) shall be placed in 
containers which are emptied on a regular schedule.  All 
handling and disposal shall be conducted to prevent 
contamination.   
 
7.3.7  Disposal of Chemical Waste 
  
Chemical waste shall be stored in corrosion resistant 
containers, removed from the work area and disposed of in 
accordance with Federal, State and local regulations. 
 
7.3.8  Disposal of Discarded Materials 
  
Discarded materials other than those which can be included 
in the solid waste category will be handled as directed by 
the Contracting Officer. 
  
7.4  Preservation and Recovery of Archaeological Resources   
 
If, during construction activities, the Contractor observes 
unusual items that might have historical, archaeological or 
cultural value, such observations shall be reported as soon 
as practical to the Contracting Officer.  No work will be 
conducted in the vicinity of the discovery until authorized 
by the Contracting Officer. 
 
7.5  Protection of Water Resources 
  
The Contractor shall keep construction activities under 
surveillance, management and control to avoid pollution of 
surface and ground waters.  Special management techniques 
as set out below shall be implemented to control water 
pollution by the listed construction activities which are 
included in this contract.   
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7.5.1  Monitoring of Water Areas Affected by Construction 
Activities   
 
Monitoring of water areas affected by construction 
activities shall be the responsibility of the Contractor.  
All water areas affected by construction activities shall 
be monitored by the Contractor. 
  
7.6  Protection of Fish and Wildlife Resources 
  
The Contractor shall keep construction activities under 
surveillance, management and control to minimize 
interference with, disturbance to and damage of fish and 
wildlife. Species that require specific attention along 
with measures for their protection will be listed by the 
Contractor prior to beginning of construction operations. 
  
7.7  Protection of Air Resources 
  
The Contractor shall keep construction activities under 
surveillance, management and control to minimize pollution 
of air resources.  All activities, equipment, processes, 
and work operated or performed by the Contractor in 
accomplishing the specified construction shall be in strict 
accordance with the State of New Jersey and State of New 
York rules or regulations and all Federal emission and 
performance laws and standards.  Ambient air quality 
standards set by the Environmental Protection Agency shall 
be maintained for these construction operations and 
activities specified in this section.  Special management 
techniques as set out below shall be implemented to control 
air pollution by the construction activities which are 
included in the contract. 
 
7.7.1  Particulates 
  
Dust particles from all construction activities, processing 
and preparation of materials shall be controlled at all 
times, including weekends, holidays and hours when work is 
not in progress. 
 
7.7.1.1  Particulates Control 
  
The Contractor shall maintain all excavations, stockpiles, 
haul roads, permanent and temporary access roads, plant 
sites, spoil areas, borrow areas, and all other work areas 
within or outside the project boundaries free from 
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particulates which would cause the air pollution standards 
mentioned in paragraph 7.7 above to be exceeded or which 
would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, light bituminous treatment, 
baghouse, scrubbers, electrostatic precipitators or other 
methods will be permitted to control particulates in the 
work area. Sprinkling, to be efficient, must be repeated at 
such intervals as to keep the disturbed area damp at all 
times. The Contractor must have sufficient competent 
equipment available to accomplish this task.  Particulates 
control shall be performed as the work proceeds and 
whenever a particulates nuisance or hazard occurs.   
 
7.7.2  Hydrocarbons and Carbon Monoxide 
  
Hydrocarbons and carbon monoxide emissions from equipment 
shall be controlled to Federal and State allowable limits 
at all times. 
  
7.7.3  Odors 
  
Odors shall be controlled at all times for all construction 
activities, processing and preparation of materials.   
  
7.7.4  Monitoring of Air Quality 
  
Monitoring of air quality shall be the responsibility of 
the Contractor.  All air areas affected by the construction 
activities shall be monitored by the Contractor.   
 
7.8  Protection of Sound Intrusions 
  
The Contractor shall keep construction activities under 
surveillance and control to minimize damage to the   
environment by noise.  The Contractor shall use methods and 
devices to control noise emitted by equipment to sound 
levels as given in the following table:   
  

PERMISSIBLE NON-DOD NOISE EXPOSURES 
  

Duration per day, hours           Sound level dB(A) 
slow response 

  
8 . . . . . . . . . . . . . . . . . . .  90 
6 . . . . . . . . . . . . . . . . . . .  92 
4 . . . . . . . . . . . . . . . . . . .  95 
3 . . . . . . . . . . . . . . . . . . .  97 
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2 . . . . . . . . . . . . . . . . . . .  100 
1 1/2 . . . . . . . . . . . . . . . . .  102 
1 . . . . . . . . . . . . . . . . . . .  105 
1/2 . . . . . . . . . . . . . . . . . .  110 
1/4 . . . . . . . . . . . . . . . . . .  115 

  
When the daily noise exposure is composed of two or more 
periods of noise exposure of different levels, their 
combined effects should be considered rather than the 
individual effect of each.  Exposure to different levels 
for various periods of time shall be computed according to 
the following formula: 
  

Fe = T1/L1 + ...... + Tn/Ln    where; 
  

Fe  = Equivalent noise exposure factor 
 
T() = The period of noise exposure at any contest level (in 
hours) L() = The duration of the noise exposure at the 
constant level from Table I   

If Fe exceeds one(1), hearing protection is required. 
  
8.  POST CONSTRUCTION CLEAN UP 
  
The Contractor shall clean up areas used for construction. 
  
9.  RESTORATION OF LANDSCAPE DAMAGE 
  
The Contractor shall restore all landscape features damaged 
or destroyed during construction operations inside or 
outside the limits of the approved work areas.  Beach grass 
and other natural resources inside the work area will have 
to be replaced if disturbed.  Such restoration shall be in 
accordance with the plan submitted for the Contracting 
Officer's approval.  This work will be accomplished at the 
Contractor's expense. 
 
10.  MAINTENANCE OF POLLUTION CONTROL FACILITIES 
  
The Contractor shall maintain all constructed facilities 
and portable pollution control devices for the duration of 
the contract or for that length of time construction 
activities create the particular pollutant. 
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11.  TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL 
  
The Contractor shall train his personnel in all phases of 
environmental protection.  The training shall include 
methods of detecting and avoiding pollution, 
familiarization with pollution standards, both statuary and 
contractual, and installation and care of facilities 
(vegetative covers, and instruments required for monitoring 
purposes) to ensure adequate and continuous environmental 
pollution control. 
 
12.  PAYMENT 
  
No separate payment or direct payment will be made for the 
cost of the work covered under this section, and such work 
will be considered as a subsidiary obligation of the 
Contractor. 

 
- End of Section - 
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SECTION 01451

INSPECTION AND ACCEPTANCE

CONTRACTOR QUALITY CONTROL

1. GENERAL. The contractor shall establish and maintain an
effective quality control (QC) program in compliance with
contract clause: “INSPECTION OF CONSTRUCTION” (FAR 52.246-12).
The burden of contract compliance is placed on the Contractor
and not assumed by the Government. The Contractor’s QC program
will not be accepted without question and the right to inspect
or verify at any time is reserved by the Government.

2. PRECONSTRUCTION CONFERENCE. As soon as practicable, before
the start of dredging, the Contractor shall meet with the
Contracting Officer or the Contracting Officer Representative
to discuss its QC program as well as other administrative
matters for the contract work. During the meeting, a mutual
understanding of the program details shall be developed,
including the forms for recording the QC operations,
inspections, testing (if required), administration of the
program, and the interrelationship of the Contractor and
Government control and surveillance. Minutes of the meeting
shall be prepared, signed by both the Contractor and the
Contracting Officer or Contracting Officer’s Representative
and shall become part of the contract file.

3. SUBMITTALS

a. Quality Control Plan. Prior to the start of dredging, the
Contractor shall furnish his QC plan to the Contracting
Officer or Contracting Officer's Representative for
acceptance. Contract operations will be permitted to
begin only after acceptance of the QC plan. The QC plan
the Contractor proposes to implement shall include, as a
minimum, the following:

1) A description of the quality management organization.

2) The number, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy
of the letter signed by an authorized official of the
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firm, which describes the responsibilities and
delegates the authorities of the system manager shall
be furnished.

3) Procedures for testing placement area effluent (if
required), and any other required samples.

4) QC activities to be performed, including those of
subcontractors if used to accomplish the work.

5) Compliance inspections recorded on the Construction
Quality Control Report and the Dredging Report, samples
of which are attached.

6) After acceptance of the QC plan, the Contractor shall
notify the Contracting Officer or Contracting Officer’s
Representative in writing of any proposed change to his
QC program. At any time it is determined that the QC
program is not providing dredging operations which
conform to contract requirements, actions shall be
taken by the Contractor to correct the deficient
management.

b. Other Submittals. Procedures for purchasing materials and
equipment, subcontracting, and processing reports,
samples and other submittals shall be developed. The
procedures shall include the establishment of
responsibilities to assure at each level adequate review
and approval, timely delivery including verification
procedures, and proper storage.

c. Quality Assurance. Action shall be taken to ensure that
only materials and equipment which comply with contract
requirements are purchased and delivered to the job site,
unless specific deviations are approved. All proposed
deviations from contract requirements shall be submitted
in writing to the Contracting Officer or Contracting
Officer’s Representative for approval.

d. Selection and Control. The Contractor shall review the
contract requirements and determine those submittals
needed to assure compliance. Within five days after
receipt of the notice to proceed, unless otherwise
directed, the Contractor shall submit to the Contracting
Officer or Contracting Officer’s Representative for
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review and approval, in duplicate, a submittal control
document (ENG Form 4288) listing and scheduling all
submittal items required by the contract. ENG Form 4288
(see Section 00900, Attachment G) will be furnished to
the Contractor. The contractor shall review and revise
the submittal control document at each progress schedule
update and shall furnish any revised documents to the
Contracting Officer or Contracting Officer's
Representative.

e. Government Approved Submittals. When submittals are
required to be approved by the Contracting Officer or
Contracting Officer’s Representative, adequate time shall
be allowed for review and approval. Approval action by
the Government will not relieve the Contractor of his
responsibility for compliance with the contract. After
submittals have been approved by the Contracting Officer,
no resubmittal for the purpose of substituting materials
or equipment will be considered unless accompanied by an
explanation of why a substitution is necessary.

f. Government Disapproved Submittals. When submittals are
disapproved, the Contractor shall make all corrections
required by the Contracting Officer and promptly furnish
a corrected submittal in the form and number of copies
specified for the initial submittal. Adequate time shall
be allowed for review and approval of the submittal by
the Contracting Officer and Contracting Officer’s
Representative.

4. QUALITY CONTROL (QC) PROGRAM. The Contractor’s QC program
shall include the following three phases of control and
management for each definable feature of the work. The
Contractor’s QC Manager shall notify the contracting officer
or contracting officer’s representative at least 24 hours in
advance of any activities to be accomplished under the first
two phases of this program.

a. Preparatory. This control phase shall be performed before
beginning work on each definable feature of work. It
shall include a review of contract requirements to assure
compliance.

b. Initial. This phase of control shall be accomplished at
the time of arrival to the placement area or of dredging
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personnel on site to accomplish a definable feature of
work, and shall be repeated at any time when new workers
or crews arrive for assignment to the project. The
contractor’s QC program shall be as such to permit the
transfer of information of quality requirements specified
in this contract to each worker so that the specified
quality of work will be provided and consistent
production of high quality of work will be encouraged. It
is during this phase that control testing shall be
undertaken and verified.

c. Follow-up. The follow-up phase shall be performed
continuously to verify that control procedures are
providing an end product which complies with contract
requirements.

5. COMPLETION. At the completion of the work, the Contractor’s
QC manager shall conduct a joint completion review with the
Contracting Officer or Contracting Officer’s Representative.
During this review, the work shall be examined, quality
control shall be reviewed, and a list prepared for work items
not conforming to the plans and specifications. This list
shall be included in the submittal control document with an
estimated date for correction of each deficiency. The
Contractor shall assure that deficiencies have been corrected
prior to the scheduled completion dates. Payment will be
withheld for defective or deficient features until they are
satisfactorily corrected except as otherwise specified in the
contract clause: “INSPECTION OF CONSTRUCTION.”

6. QUALITY CONTROL (QC) DOCUMENTATION. The Contractor shall
maintain current records on approved forms, samples of which
are attached (Section 00900-C, -G, and -I), of quality control
operations, activities, and any required tests. These records
shall include factual evidence that the required activities
have been performed, and shall include both conforming and
defective or deficient features. The records shall also
include a statement that materials and equipment used in the
work comply with the contract except for approved deviations.
Legible copies of these records shall be furnished to the
Contracting Officer or Contracting Officer’s Representative on
a daily basis or as specified at the PreConstruction
Conference by the Contracting Officer or Contracting Officer’s
Representative.
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7. MEASUREMENT AND PAYMENT.  Separate payment will be made for
any work under this section and all costs in connection
therewith shall be included in the cost for all the bid items.
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